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PEMBROKE HOUSING AUTHORITY
STRICKLAND HEIGHTS ROOF REPLACEMENT
INVITATION FOR BIDS

Separate sealed bids for the Pembroke Housing Authority, Strickland Heights Roof Replacement will be
received at the following address: Pembroke Housing Authority, Administrative Building, 606 Lumbee
Street, Pembroke, NC 28372, at the stroke of 2:00 PM on Wednesday October 29%, 2025 and then
opened and publicly read aloud. This is a Section 3 covered assistance contract with the work including,
but not limited to the following:

1. Roof Replacement of Homes in the Strickland Heights Community

By submission of a bid, the bidder agrees, if his bid is accepted, to enter into a contract with the Housing
Authority in the form included in the contract documents to complete all work as specified or indicated in
the contract documents for the contract price and within the contract time indicated in the Information for
Bidders (IFB) included in the contract documents. The bidder further accepts all of the terms and
conditions of the IFB including (without limitation) those regarding deposit of bid guarantee.

The bid shall remain open for the period specified in the IFB, must be independently arrived at, and be
prepared in accordance with the Instructions to Bidders (form HUD-5369). In addition, the HUD-required
certifications must be completed and submitted as part of the bid (see form HUD-5369-A).

The bid price(s) shall be included as provided in the IFB included in the contract documents. Unless
otherwise specified in the IFB, all prices shall be on a firm-fixed-price basis and are not subject to
adjustment based on costs incurred.

Bidders should be advised that, prior to award of any contract, the Pembroke Housing Authority reserves
the right to conduct a pre-award survey for the purpose of determining the bidder's responsibility and
capacity to perform the contract. This survey may include review of subcontracting agreements, financial
capacity, and quality of work performed on other contracts.

All bids must be signed and dated. If a joint venture is submitting the bid, each joint venturer must sign
the bid. Late bids will be handled in accordance with the form HUD-5369.

Complete plans and specifications for this project must be obtained from Jen Acevedo
(jacevedo@thewootencompany.com) at The Wooten Company, 120 N. Boylan Avenue, Raleigh, North
Carolina 27603) during normal office hours after Sunday September 21st.

Questions regarding the IFB included in the contract documents should be directed to:

Mr. Russell Pearlman, AIA Ms. Ashley Locklear
(919) 828-0531 Executive Director
rpeariman@thewootencompany.com Pembroke Housing Authority

606 Lumbee Street
Pembroke, NC 28372
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PEMBROKE HOUSING AUTHORITY
STRICKLAND HEIGHTS ROOF REPLACEMENT TWC # 2917-U

INFORMATION FOR BIDDERS

Sealed proposals will be received by Pembroke Housing Authority, in the Meeting Room located in the
Administration Building of The Pembroke Housing Authority, 606 Lumbee Street, Pembroke, North Carolina, up

to the stroke of 2:00 PM on Wednesday October 29%, 2025 and immediately thereafter publicly opened and

read for the furnishing of labor, material and equipment for Pembroke Housing Authority — Strickland Heights
Roof Replacement, Pembroke, North Carolina. The work will be performed under a single prime contract. All
proposals shall be a lump sum. “In accordance with the latest revisions to GS 143-Article 8 — Public Building
Contracts, Bidders shall follow written guidelines included in the Contract Documents for minority business
participation in Pembroke Housing Authority construction contracts.”

Complete plans, specifications and contract documents will be open for inspection in the Pembroke Housing
Authority, 606 Lumbee Street, Pembroke, North Carolina. Digital copies of construction documents must be

obtained from Jen Acevedo (jacevedo@thewootencompany.com) at the offices of The Wooten Company, 120

N. Boylan Avenue, Raleigh, North Carolina, by those qualified and who will make a bid. Only contractors
qualified to bid may obtain construction documents.

The work shall generally consist of furnishing of all labor, materials, equipment, and performing all
operations indicated, specified, or necessary for the completion of the Pembroke Housing Authority — Strickland
Heights Roof Replacement.

The Work shall include, but not limited to the following:

¢ Replacement of the roof, sheathing, and associated specialties and accessories in the Strickland
Heights Community as shown on the Construction Documents.

A single prime combined bid for all work. All proposals shall be lump sum.
A pre-bid conference and site visit will be scheduled for 10:00 AM Wednesday October 1st, 2025. Participants
will meet at the Project Site, Clinton L. Thomas Building, 700 Roberts Ave., Pembroke, NC 28372. All bidders
are encouraged to attend the pre-bid conference and visit the site. Questions must be submitted to the Russell

Pearlman (rpeariman@thewootencomapny.com) before 5:00 PM Friday October 17, 2025. Responses will be

provided before Wednesday October 22n, 2025 by 2:00 PM.

INFORMATION FOR BIDDERS Page 1 of 2
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PEMBROKE HOUSING AUTHORITY
STRICKLAND HEIGHTS ROOF REPLACEMENT TWC # 2917-U

All Contractors are hereby notified that they must have proper licenses under the State laws governing their
trades.

Each proposal shall be accompanied by a cash deposit or a certified check drawn on a bank or trust
company insured by the Federal Deposit Insurance Corporation, or an amount equal to not less than five
percent (5%) of the proposal, or in lieu thereof a bidder may offer a bid bond of five percent (5%) of the bid
executed by a surety company licensed under the laws of North Carolina to execute the contract in accordance
with the bid bond. Said deposit shall be retained by the Owner as liquidated damages in the event of failure of
the successful bidder to execute the contract within ten days after the award or to give satisfactory surety as
required by law.

A Performance Bond and a Payment Bond will be required for one hundred percent (100%) of the
contract price.

Payment will be made on the basis of ninety-five percent (95%) of monthly estimates and final payment
made upon completion and acceptance of work.

No bid may be withdrawn after the scheduled closing time for the receipt of bids for a period of thirty (30)
days.

The Owner reserves the right to reject any or all bids and to waive informalities.

Signed:
DESIGNER: Ashley R. Locklear
The Wooten Company Pembroke Housing Authority
120 N. Boylan Avenue 606 Lumbee Street
Raleigh, NC 27603 Pembroke, NC 28372

(919) 828-0531

INFORMATION FOR BIDDERS Page 2 of 2
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Instructions to Bidders for Contracts
Public and Indian Housing Programs
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1. Bid Preparation and Submission

(a) Bidders are expected to examine the specifications, drawings,
all instructions, and, if applicable, the construction site (see also the
contract clause entitled Site Investigation and Conditions Affect-
ing the Work of the General Conditions of the Contract for Construc-
tion). Failure to do so will be at the bidders’ risk.

(b) All bids must be submitted on the forms provided by the Public
Housing Agency/Indian Housing Authority (PHA/IHA). Bidders shall
furnish all the information required by the solicitation. Bids must be
signed and the bidder's name typed or printed on the bid sheet and
each continuation sheet which requires the entry of information by
the bidder. Erasures or other changes must be initialed by the person
signing the bid. Bids signed by an agent shall be accompanied by
evidence of that agent’s authority. (Bidders should retain a copy of
their bid for their records.)

(c) Bidders must submit as part of their bid a completed form HUD-
5369-A, “Representations, Certifications, and Other Statements of
Bidders.”

(d) All bid documents shall be sealed in an envelope which shall be
clearly marked with the words “Bid Documents,” the Invitation for
Bids (IFB) number, any project or other identifying number, the
bidder's name, and the date and time for receipt of bids.

(e) Ifthis solicitation requires bidding on all items, failure to do so will
disqualify the bid. If bidding on all items is not required, bidders
should insert the words “No Bid” in the space provided for any item
on which no price is submitted.

(f) Unless expressly authorized elsewhere in this solicitation, alter-
nate bids will not be considered.

(g) Unless expressly authorized elsewhere in this solicitation, bids
submitted by telegraph or facsimile (fax) machines will not be
considered.

(h) If the proposed contract is for a Mutual Help project (as de-
scribed in 24 CFR Part 905, Subpart E) that involves Mutual Help
contributions of work, material, or equipment, supplemental informa-
tion regarding the bid advertisement is provided as an attachment to
this solicitation.

2. Explanations and Interpretations to Prospective
Bidders

(@) Any prospective bidder desiring an explanation or interpretation
of the solicitation, specifications, drawings, etc., must request it at
least 7 days before the scheduled time for bid opening. Requests
may be oral or written. Oral requests must be confirmed in writing.
The only oral clarifications that will be provided will be those clearly
related to solicitation procedures, i.e., not substantive technical
information. No other oral explanation or interpretation will be
provided. Any information given a prospective bidder concerning
this solicitation will be furnished promptly to all other prospective
bidders as a written amendment to the solicitation, if that information
is necessary in submitting bids, or if the lack of it would be prejudicial
to other prospective bidders.

(b) Any information obtained by, or provided to, a bidder other than
by formal amendment to the solicitation shall not constitute a change
to the solicitation.

3. Amendments to Invitations for Bids

(a) If this solicitation is amended, then all terms and conditions
which are not modified remain unchanged.

(b) Bidders shall acknowledge receipt of any amendment to this
solicitation (1) by signing and returning the amendment, (2) by
identifying the amendment number and date on the bid form, or (3)
by letter, telegram, or facsimile, if those methods are authorized in
the solicitation. The PHA/IHA must receive acknowledgement by the
time and at the place specified for receipt of bids. Bids which fail to
acknowledge the bidder’s receipt of any amendment will result in the
rejection of the bid if the amendment(s) contained information which
substantively changed the PHA's/IHA's requirements.

(c) Amendments will be on file in the offices of the PHA/IHA and the
Architect at least 7 days before bid opening.

4. Responsibility of Prospective Contractor

(@) The PHA/IHA will award contracts only to responsible prospec-
tive contractors who have the ability to perform successfully under
the terms and conditions of the proposed contract. In determining
the responsibility of a bidder, the PHA/IHA will consider such matters
as the bidder’s:

(1) Integrity;

(2) Compliance with public policy;

(3) Record of past performance; and

(4) Financial and technical resources (including construction
and technical equipment).

(b) Before a bid is considered for award, the bidder may be re-
quested by the PHA/IHA to submit a statement or other documenta-
tion regarding any of the items in paragraph (a) above. Failure by the
bidder to provide such additional information shall render the bidder
nonresponsible and ineligible for award.

Previous edition is obsolete
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5. Late Submissions, Modifications, and Withdrawal of Bids

(@) Any bid received at the place designated in the solicitation after
the exact time specified for receipt will not be considered unless it is
received before award is made and it:

(1) Was sent by registered or certified mail not later than the
fifth calendar day before the date specified for receipt of offers (e.g.,
an offer submitted in response to a solicitation requiring receipt of
offers by the 20th of the month must have been mailed by the 15th);

(2) Was sent by mail, or if authorized by the solicitation, was
sent by telegram or via facsimile, and it is determined by the PHA/IHA
that the late receipt was due solely to mishandling by the PHA/IHA
after receipt at the PHA/IHA; or

(3) Was sent by U.S. Postal Service Express Mail Next Day
Service - Post Office to Addressee, not later than 5:00 p.m. at the
place of mailing two working days prior to the date specified for
receipt of proposals. The term “working days” excludes weekends
and observed holidays.

(b) Any modification or withdrawal of a bid is subject to the same
conditions as in paragraph (a) of this provision.

(c) The only acceptable evidence to establish the date of mailing of
a late bid, modification, or withdrawal sent either by registered or
certified mail is the U.S. or Canadian Postal Service postmark both
on the envelope or wrapper and on the original receipt from the U.S.
or Canadian Postal Service. Both postmarks must show a legible
date or the bid, modification, or withdrawal shall be processed as if
mailed late. “Postmark” means a printed, stamped, or otherwise
placed impression (exclusive of a postage meter machine impres-
sion) that is readily identifiable without further action as having been
supplied and affixed by employees of the U.S. or Canadian Postal
Service on the date of mailing. Therefore, bidders should request the
postal clerk to place a hand cancellation bull’'s-eye postmark on both
the receipt and the envelope or wrapper.

(d) The only acceptable evidence to establish the time of receipt at the
PHA/IHA is the time/date stamp of PHA/IHA on the proposal wrapper or
other documentary evidence of receipt maintained by the PHA/IHA.

(e) The only acceptable evidence to establish the date of mailing of
a late bid, modification, or withdrawal sent by Express Mail Next Day
Service-Post Office to Addressee is the date entered by the post
office receiving clerk on the “Express Mail Next Day Service-Post
Office to Addressee” label and the postmark on both the envelope or
wrapper and on the original receipt from the U.S. Postal Service.
“Postmark” has the same meaning as defined in paragraph (c) of this
provision, excluding postmarks of the Canadian Postal Service.
Therefore, bidders should request the postal clerk to place a legible
hand cancellation bull's eye postmark on both the receipt and Failure
by a bidder to acknowledge receipt of the envelope or wrapper.

(f) Notwithstanding paragraph (a) of this provision, a late modifica-
tion of an otherwise successful bid that makes its terms more
favorable to the PHA/IHA will be considered at any time it is received
and may be accepted.

(g) Bids may be withdrawn by written notice, or if authorized by this
solicitation, by telegram (including mailgram) or facsimile machine
transmission received at any time before the exact time set for
opening of bids; provided that written confirmation of telegraphic or
facsimile withdrawals over the signature of the bidder is mailed and
postmarked prior to the specified bid opening time. A bid may be
withdrawn in person by a bidder or its authorized representative if,
before the exact time set for opening of bids, the identity of the person
requesting withdrawal is established and the person signs a receipt
for the bid.

6. Bid Opening

All bids received by the date and time of receipt specified in the
solicitation will be publicly opened and read. The time and place of
opening will be as specified in the solicitation. Bidders and other
interested persons may be present.

7. Service of Protest
(@) Definitions. As used in this provision:

“Interested party” means an actual or prospective bidder whose
direct economic interest would be affected by the award of the
contract.

“Protest” means a written objection by an interested party to this
solicitation or to a proposed or actual award of a contract pursuant
to this solicitation.

(b) Protests shall be served on the Contracting Officer by obtaining
written and dated acknowledgement from —

[Contracting Officer designate the official or location where a protest
may be served on the Contracting Officer]

(c) All protests shall be resolved in accordance with the PHA's/
IHA's protest policy and procedures, copies of which are maintained
at the PHA/IHA.

8. Contract Award

(@) The PHA/IHA will evaluate bids in response to this solicitation
without discussions and will award a contract to the responsible
bidder whose bid, conforming to the solicitation, will be most advan-
tageous to the PHA/IHA considering only price and any price-related
factors specified in the solicitation.

(b) If the apparent low bid received in response to this solicitation
exceeds the PHA's/IHA’s available funding for the proposed contract
work, the PHA/IHA may either accept separately priced items (see

8(e) below) or use the following procedure to determine contract
award. The PHA/IHA shall apply in turn to each bid (proceeding in
order from the apparent low bid to the high bid) each of the separately
priced bid deductible items, if any, in their priority order set forth in
this solicitation. If upon the application of the first deductible item to
all initial bids, a new low bid is within the PHA's/IHA’s available
funding, then award shall be made to that bidder. If no bid is within
the available funding amount, then the PHA/IHA shall apply the
second deductible item. The PHA/IHA shall continue this process
until an evaluated low bid, if any, is within the PHA's/IHA’s available
funding. If upon the application of all deductibles, no bid is within the
PHA's/IHA’s available funding, or if the solicitation does not request
separately priced deductibles, the PHA/IHA shall follow its written
policy and procedures in making any award under this solicitation.

(c) In the case of tie low bids, award shall be made in accordance
with the PHA's/IHA’s written policy and procedures.

(d) The PHA/IHA may reject any and all bids, accept other than the
lowest bid (e.qg., the apparent low bid is unreasonably low), and waive
informalities or minor irregularities in bids received, in accordance
with the PHA's/IHA’s written policy and procedures.
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(e) Unless precluded elsewhere in the solicitation, the PHA/IHA
may accept any item or combination of items bid.

(f) The PHA/IHA may reject any bid as nonresponsive if it is
materially unbalanced as to the prices for the various items of work
to be performed. A bid is materially unbalanced when it is based on
prices significantly less than cost for some work and prices which are
significantly overstated for other work.

(g) A written award shall be furnished to the successful bidder within
the period for acceptance specified in the bid and shall result in a
binding contract without further action by either party.

9. Bid Guarantee (applicable to construction and equip-
ment contracts exceeding $25,000)

All bids must be accompanied by a negotiable bid guarantee which
shall not be less than five percent (5%) of the amount of the bid. The
bid guarantee may be a certified check, bank draft, U.S. Government
Bonds at par value, or a bid bond secured by a surety company
acceptable to the U.S. Government and authorized to do business in
the state where the work is to be performed. In the case where the
work under the contract will be performed on an Indian reservation
area, the bid guarantee may also be an irrevocable Letter of Credit
(see provision 10, Assurance of Completion, below). Certified
checks and bank drafts must be made payable to the order of the
PHA/IHA. The bid guarantee shall insure the execution of the
contract and the furnishing of a method of assurance of completion
by the successful bidder as required by the solicitation. Failure to
submit a bid guarantee with the bid shall result in the rejection of the
bid. Bid guarantees submitted by unsuccessful bidders will be
returned as soon as practicable after bid opening.

10. Assurance of Completion

(@) Unless otherwise provided in State law, the successful bidder
shall furnish an assurance of completion prior to the execution of any
contract under this solicitation. This assurance may be [Contracting
Officer check applicable items] —

[v] (1) a performance and payment bond in a penal sum of 100
percent of the contract price; or, as may be required or permitted by
State law;

[ 1 (2) separate performance and payment bonds, each for 50
percent or more of the contract price;

[ 1 (3 a 20 percent cash escrow;
[ 1 (4) a 25 percentirrevocable letter of credit; or,

[ 1 (5 an irrevocable letter of credit for 10 percent of the total
contract price with a monitoring and disbursements agreement with
the IHA (applicable only to contracts awarded by an IHA under the
Indian Housing Program).

(b) Bonds must be obtained from guarantee or surety companies
acceptable to the U.S. Government and authorized to do business in
the state where the work is to be performed. Individual sureties will
not be considered. U.S. Treasury Circular Number 570, published
annually in the Federal Register, lists companies approved to act as
sureties on bonds securing Government contracts, the maximum
underwriting limits on each contract bonded, and the States in which
the company is licensed to do business. Use of companies listed in
this circular is mandatory. Copies of the circular may be downloaded
on the U.S. Department of Treasury website http://
www.fms.treas.gov/c570/index.html, or ordered for a minimum fee
by contacting the Government Printing Office at (202) 512-2168.

(c) Each bond shall clearly state the rate of premium and the total
amount of premium charged. The current power of attorney for the
person who signs for the surety company must be attached to the
bond. The effective date of the power of attorney shall not precede
the date of the bond. The effective date of the bond shall be on or after
the execution date of the contract.

(d) Failure by the successful bidder to obtain the required assur-
ance of completion within the time specified, or within such extended
period as the PHA/IHA may grant based upon reasons determined
adequate by the PHA/IHA, shall render the bidder ineligible for
award. The PHA/IHA may then either award the contract to the next
lowest responsible bidder or solicit new bids. The PHA/IHA may
retain the ineligible bidder’s bid guarantee.

11. Preconstruction Conference (applicable to construction
contracts)

After award of a contract under this solicitation and prior to the start
of work, the successful bidder will be required to attend a
preconstruction conference with representatives of the PHA/IHA and
its architect/engineer, and other interested parties convened by the
PHA/IHA. The conference will serve to acquaint the participants with
the general plan of the construction operation and all other require-
ments of the contract (e.g., Equal Employment Opportunity, Labor
Standards). The PHA/IHA will provide the successful bidder with the
date, time, and place of the conference.

12. Indian Preference Requirements (applicable only if
this solicitation is for a contract to be performed on a
project for an Indian Housing Authority)

(@) HUD has determined that the contract awarded under this
solicitation is subject to the requirements of section 7(b) of the Indian
Self-Determination and Education Assistance Act (25 U.S.C. 450e(b)).
Section 7(b) requires that any contract or subcontract entered into for
the benefit of Indians shall require that, to the greatest extent feasible

(1) Preferences and opportunities for training and employment
(other than core crew positions; see paragraph (h) below) in connec-
tion with the administration of such contracts or subcontracts be
given to qualified “Indians.” The Act defines “Indians” to mean
persons who are members of an Indian tribe and defines “Indian
tribe” to mean any Indian tribe, band, nation, or other organized
group or community, including any Alaska Native village or regional
or village corporation as defined in or established pursuant to the
Alaska Native Claims Settlement Act, which is recognized as eligible
for the special programs and services provided by the United States
to Indians because of their status as Indians; and,

(2) Preference in the award of contracts or subcontracts in
connection with the administration of contracts be given to Indian
organizations and to Indian-owned economic enterprises, as de-
fined in section 3 of the Indian Financing Act of 1974 (25 U.S.C.
1452). That Act defines “economic enterprise” to mean any Indian-
owned commercial, industrial, or business activity established or
organized for the purpose of profit, except that the Indian ownership
must constitute not less than 51 percent of the enterprise; “Indian
organization” to mean the governing body of any Indian tribe or entity
established or recognized by such governing body; “Indian” to mean
any person who is a member of any tribe, band, group, pueblo, or
community which is recognized by the Federal Government as
eligible for services from the Bureau of Indian Affairs and any
“Native” as defined in the Alaska Native Claims Settlement Act; and
Indian “tribe” to mean any Indian tribe, band, group, pueblo, or
community including Native villages and Native groups (including
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corporations organized by Kenai, Juneau, Sitka, and Kodiak) as
defined in the Alaska Native Claims Settlement Act, which is recog-
nized by the Federal Government as eligible for services from the
Bureau of Indian Affairs.

(b) (1) The successful Contractor under this solicitation shall com-
ply with the requirements of this provision in awarding all subcon-
tracts under the contract and in providing training and employment
opportunities.

(2) A finding by the IHA that the contractor, either (i) awarded
a subcontract without using the procedure required by the IHA, (ii)
falsely represented that subcontracts would be awarded to Indian
enterprises or organizations; or, (iii) failed to comply with the
contractor’'s employment and training preference bid statement shall
be grounds for termination of the contract or for the assessment of
penalties or other remedies.

(c) If specified elsewhere in this solicitation, the IHA may restrict the
solicitation to qualified Indian-owned enterprises and Indian organi-
zations. If two or more (or a greater number as specified elsewhere
in the solicitation) qualified Indian-owned enterprises or organiza-
tions submit responsive bids, award shall be made to the qualified
enterprise or organization with the lowest responsive bid. If fewer
than the minimum required number of qualified Indian-owned enter-
prises or organizations submit responsive bids, the IHA shall reject
all bids and readvertise the solicitation in accordance with paragraph
(d) below.

(d) If the IHA prefers not to restrict the solicitation as described in
paragraph (c) above, or if after having restricted a solicitation an
insufficient number of qualified Indian enterprises or organizations
submit bids, the IHA may advertise for bids from non-Indian as well
as Indian-owned enterprises and Indian organizations. Award shall
be made to the qualified Indian enterprise or organization with the
lowest responsive bid if that bid is -

(1) Within the maximum HUD-approved budget amount estab-
lished for the specific project or activity for which bids are being
solicited; and

(2) Nomorethanthe percentage specifiedin 24 CFR 905.175(c)
higher than the total bid price of the lowest responsive bid from any
qualified bidder. If no responsive bid by a qualified Indian-owned
economic enterprise or organization is within the stated range of the
total bid price of the lowest responsive bid from any qualified
enterprise, award shall be made to the bidder with the lowest bid.

(e) Bidders seeking to qualify for preference in contracting or
subcontracting shall submit proof of Indian ownership with their bids.
Proof of Indian ownership shall include but not be limited to:

(1) Certification by a tribe or other evidence that the bidder is
an Indian. The IHA shall accept the certification of a tribe that an
individual is a member.

(2) Evidence such as stock ownership, structure, manage-
ment, control, financing and salary or profit sharing arrangements of
the enterprise.

(f) (1) All bidders must submit with their bids a statement describ-
ing how they will provide Indian preference in the award of subcon-
tracts. The specific requirements of that statement and the factors
to used by the IHA in determining the statement’s adequacy are
included as an attachment to this solicitation. Any bid that fails to
include the required statement shall be rejected as nonresponsive.
The IHA may require that comparable statements be provided by
subcontractors to the successful Contractor, and may require the
Contractor to reject any bid or proposal by a subcontractor that fails
to include the statement.

(2) Bidders and prospective subcontractors shall submit a
certification (supported by credible evidence) to the IHA in any
instance where the bidder or subcontractor believes it is infeasible to
provide Indian preference in subcontracting. The acceptance or
rejection by the IHA of the certification shall be final. Rejection shall
disqualify the bid from further consideration.

(g) All bidders must submit with their bids a statement detailing their
employment and training opportunities and their plans to provide
preference to Indians in implementing the contract; and the number
or percentage of Indians anticipated to be employed and trained.
Comparable statements from all proposed subcontractors must be
submitted. The criteria to be used by the IHA in determining the
statement(s)’s adequacy are included as an attachment to this
solicitation. Any bid that fails to include the required statement(s), or
that includes a statement that does not meet minimum standards
required by the IHA shall be rejected as nonresponsive.

(h) Core crew employees. A core crew employee is an individual
who is a bona fide employee of the contractor at the time the bid is
submitted; or an individual who was not employed by the bidder at the
time the bid was submitted, but who is regularly employed by the
bidder in a supervisory or other key skilled position when work is
available. Bidders shall submit with their bids a list of all core crew
employees.

(i) Preference in contracting, subcontracting, employment, and
training shall apply not only on-site, on the reservation, or within the
IHA'’s jurisdiction, but also to contracts with firms that operate outside
these areas (e.g., employment in modular or manufactured housing
construction facilities).

(i) Bidders should contact the IHA to determine if any additional
local preference requirements are applicable to this solicitation.

(k) The IHA [ ]does [ ] does not [Contracting Officer check
applicable box] maintain lists of Indian-owned economic enterprises
and Indian organizations by specialty (e.g., plumbing, electrical,
foundations), which are available to bidders to assist them in meeting
their responsibility to provide preference in connection with the
administration of contracts and subcontracts.
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1. Certificate of Independent Price Determination
(a) The bidder certifies that--

(1) The prices in this bid have been arrived at independently,
without, for the purpose of restricting competition, any consultation,
communication, or agreement with any other bidder or competitor
relating to (i) those prices, (ii) the intention to submit a bid, or (iii) the
methods or factors used to calculate the prices offered;

(2) The prices in this bid have not been and will not be
knowingly disclosed by the bidder, directly or indirectly, to any other
bidder or competitor before bid opening (in the case of a sealed bid
solicitation) or contract award (in the case of a competitive proposal
solicitation) unless otherwise required by law; and

(3) No attempt has been made or will be made by the bidder to
induce any other concern to submit or not to submit a bid for the
purpose of restricting competition.

(b) Each signature on the bid is considered to be a certification by
the signatory that the signatory--

(1) Is the person in the bidder's organization responsible for
determining the prices being offered in this bid or proposal, and that
the signatory has not participated and will not participate in any
action contrary to subparagraphs (a)(l) through (a)(3) above; or

(2) (i) Has been authorized, in writing, to act as agent for the

following principals in certifying that those principals have not
participated, and will not participate in any action contrary to
subparagraphs (a)(l) through (a)(3) above.
[insert
full name of person(s) in the bidder's organization responsible for
determining the prices offered in this bid or proposal, and the title of
his or her position in the bidder's organization];

(i) As an authorized agent, does certify that the principals
named in subdivision (b)(2)(i) above have not participated, and will
not participate, in any action contrary to subparagraphs (a)(1)
through (a)(3) above; and

(iif) As an agent, has not personally participated, and will
not participate in any action contrary to subparagraphs (a)(1)
through (a)(3) above.

(c) If the bidder deletes or modifies subparagraph (a)2 above, the
bidder must furnish with its bid a signed statement setting forth in
detail the circumstances of the disclosure.

[v1 [Contracting Officer check if following paragraph is applicable]

(d) Non-collusive affidavit. (applicable to contracts for construction
and equipment exceeding $50,000)

(1) Each bidder shall execute, in the form provided by the PHA/
IHA, an affidavit to the effect that he/she has not colluded with any
other person, firm or corporation in regard to any bid submitted in
response to this solicitation. If the successful bidder did not submit
the affidavit with his/her bid, he/she must submit it within three (3)
working days of bid opening. Failure to submit the affidavit by that
date may render the bid nonresponsive. No contract award will be
made without a properly executed affidavit.

(2) A fully executed "Non-collusive Affidavit" [ ]is, [ ]is not
included with the bid.

2. Contingent Fee Representation and Agreement
(a) Definitions. As used in this provision:

"Bona fide employee" means a person, employed by a bidder
and subject to the bidder's supervision and control as to time, place,
and manner of performance, who neither exerts, nor proposes to
exert improper influence to solicit or obtain contracts nor holds out
as being able to obtain any contract(s) through improper influence.

"Improper influence" means any influence that induces or tends
to induce a PHA/IHA employee or officer to give consideration or to
act regarding a PHA/IHA contract on any basis other than the merits
of the matter.

(b) The bidder represents and certifies as part of its bid that, except
for full-time bona fide employees working solely for the bidder, the
bidder:

(1) [ ]has, [ ]bhas not employed or retained any person or
company to solicit or obtain this contract; and

(2) [ ]has, [ ] has not paid or agreed to pay to any person or
company employed or retained to solicit or obtain this contract any
commission, percentage, brokerage, or other fee contingent upon or
resulting from the award of this contract.

(c) If the answer to either (a)(1) or (a)(2) above is affirmative, the
bidder shall make an immediate and full written disclosure to the
PHA/IHA Contracting Officer.

(d) Any misrepresentation by the bidder shall give the PHA/IHA the
right to (1) terminate the contract; (2) at its discretion, deduct from
contract payments the amount of any commission, percentage,
brokerage, or other contingent fee; or (3) take other remedy
pursuant to the contract.

3. Certification and Disclosure Regarding Payments to
Influence Certain Federal Transactions (applicable to
contracts exceeding $100,000)

(a) The definitions and prohibitions contained in Section 1352 of
title 31, United States Code, are hereby incorporated by reference
in paragraph (b) of this certification.
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(b) The bidder, by signing its bid, hereby certifies to the best of his
or her knowledge and belief as of December 23, 1989 that:

(1) No Federal appropriated funds have been paid or will be
paid to any person for influencing or attempting to influence an
officer or employee of any agency, a Member of Congress, an officer
or employee of Congress, or an employee of a Member of Congress
on his or her behalf in connection with the awarding of a contract
resulting from this solicitation;

(2) If any funds other than Federal appropriated funds (includ-
ing profit or fee received under a covered Federal transaction) have
been paid, or will be paid, to any person for influencing or attempting
to influence an officer or employee of any agency, a Member of
Congress, an officer or employee of Congress, or an employee of a
Member of Congress on his or her behalf in connection with this
solicitation, the bidder shall complete and submit, with its bid, OMB
standard form LLL, "Disclosure of Lobbying Activities;" and

(3) He or she will include the language of this certification in all
subcontracts at any tier and require that all recipients of subcontract
awards in excess of $100,000 shall certify and disclose accordingly.

(c) Submission of this certification and disclosure is a prerequisite
for making or entering into this contract imposed by section 1352,
title 31, United States Code. Any person who makes an expenditure
prohibited under this provision or who fails to file or amend the
disclosure form to be filed or amended by this provision, shall be
subject to a civil penalty of not less than $10,000, and not more than
$100,000, for each such failure.

(d) Indian tribes (except those chartered by States) and Indian
organizations as defined in section 4 of the Indian Self-Determina-
tion and Education Assistance Act (25 U.S.C. 450B) are exempt
from the requirements of this provision.

4. Organizational Conflicts of Interest Certification

The bidder certifies that to the best of its knowledge and belief and
except as otherwise disclosed, he or she does not have any
organizational conflict of interest which is defined as a situation in
which the nature of work to be performed under this proposed
contract and the bidder's organizational, financial, contractual, or
other interests may, without some restriction on future activities:

(a) Result in an unfair competitive advantage to the bidder; or,
(b) Impair the bidder's objectivity in performing the contract work.

[ 1 Inthe absence of any actual or apparent conflict, | hereby certify
that to the best of my knowledge and belief, no actual or apparent
conflict of interest exists with regard to my possible performance of
this procurement.

5. Bidder's Certification of Eligibility

(a) By the submission of this bid, the bidder certifies that to the best
of its knowledge and belief, neither it, nor any person or firm which
has an interest in the bidder's firm, nor any of the bidder's subcon-
tractors, is ineligible to:

(1) Be awarded contracts by any agency of the United States
Government, HUD, or the State in which this contract is to be
performed; or,

(2) Participate in HUD programs pursuant to 24 CFR Part 24.

(b) The certification in paragraph (a) above is a material represen-
tation of fact upon which reliance was placed when making award.
If it is later determined that the bidder knowingly rendered an
erroneous certification, the contract may be terminated for default,
and the bidder may be debarred or suspended from participation in
HUD programs and other Federal contract programs.

6. Minimum Bid Acceptance Period

(a) "Acceptance period," as used in this provision, means the
number of calendar days available to the PHA/IHA for awarding a
contract from the date specified in this solicitation for receipt of bids.

(b) This provision supersedes any language pertaining to the
acceptance period that may appear elsewhere in this solicitation.

(c) The PHA/IHA requires a minimum acceptance period of
[60] calendar days.

(d) In the space provided immediately below, bidders may specify
a longer acceptance period than the PHA's/IHA's minimum require-
ment. The bidder allows the following acceptance period:
calendar days.

(e) A bid allowing less than the PHA's/IHA's minimum acceptance
period will be rejected.

(f) The bidder agrees to execute all that it has undertaken to do, in
compliance with its bid, if that bid is accepted in writing within (1) the
acceptance period stated in paragraph (c) above or (2) any longer
acceptance period stated in paragraph (d) above.

7. Small, Minority, Women-Owned Business Concern
Representation

The bidder represents and certifies as part of its bid/ offer that it --

(@) [ ]is, [ ]is not a small business concern. "Small business
concern," as used in this provision, means a concern, including its
affiliates, that is independently owned and operated, not dominant
in the field of operation in which it is bidding, and qualified as a small
business under the criteria and size standards in 13 CFR 121.

(b) [ lis, [ ]isnot awomen-owned business enterprise. "Women-
owned business enterprise," as used in this provision, means a
business that is at least 51 percent owned by a woman or women
who are U.S. citizens and who also control and operate the business.

(¢ [ 1is, [ 1is not a minority business enterprise. "Minority
business enterprise," as used in this provision, means a business
which is at least 51 percent owned or controlled by one or more
minority group members or, in the case of a publicly owned business,
at least 51 percent of its voting stock is owned by one or more
minority group members, and whose management and daily opera-
tions are controlled by one or more such individuals. For the purpose
of this definition, minority group members are:

(Check the block applicable to you)
[ 1 Black Americans [ ] Asian Pacific Americans
[ 1 Hispanic Americans

[ 1 Native Americans

[ 1 Asian Indian Americans
[ 1 Hasidic Jewish Americans

8. Indian-Owned Economic Enterprise and Indian
Organization Representation (applicable only if this
solicitation is for a contract to be performed on a project for an
Indian Housing Authority)

The bidder represents and certifies that it:

(@ [ Jlis, [ ]is not an Indian-owned economic enterprise.
"Economic enterprise," as used in this provision, means any com-
mercial, industrial, or business activity established or organized for
the purpose of profit, which is at least 51 percent Indian owned.
"Indian," as used in this provision, means any person who is a
member of any tribe, band, group, pueblo, or community which is
recognized by the Federal Government as eligible for services from
the Bureau of Indian Affairs and any "Native" as defined in the Alaska
Native Claims Settlement Act.

(b) [ 1lis, [ ]is not an Indian organization. "Indian organization,"
as used in this provision, means the governing body of any Indian
tribe or entity established or recognized by such governing body.
Indian "tribe" means any Indian tribe, band, group, pueblo, or
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community including Native villages and Native groups (including
corporations organized by Kenai, Juneau, Sitka, and Kodiak) as
defined in the Alaska Native Claims Settlement Act, which is
recognized by the Federal Government as eligible for services from
the Bureau of Indian Affairs.

9. Certification of Eligibility Under the Davis-Bacon
Act (applicable to construction contracts exceeding $2,000)

(a) By the submission of this bid, the bidder certifies that neither it
nor any person or firm who has an interest in the bidder's firm is a
person or firm ineligible to be awarded contracts by the United States
Government by virtue of section 3(a) of the Davis-Bacon Act or 29

CFR 5.12(a)(1).

(b) No part of the contract resulting from this solicitation shall be
subcontracted to any person or firm ineligible to be awarded
contracts by the United States Government by virtue of section 3(a)
of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

(c) The penalty for making false statements is prescribed in the U.
S. Criminal Code, 18 U.S.C. 1001.

10. Certification of Nonsegregated Facilities (applicable
to contracts exceeding $10,000)

(a) The bidder's attention is called to the clause entitled Equal
Employment Opportunity of the General Conditions of the Con-
tract for Construction.

(b) "Segregated facilities," as used in this provision, means any
waiting rooms, work areas, rest rooms and wash rooms, restaurants
and other eating areas, time clocks, locker rooms and other storage
or dressing areas, parking lots, drinking fountains, recreation or
entertainment areas, transportation, and housing facilities provided
for employees, that are segregated by explicit directive or are in fact
segregated on the basis of race, color, religion, or national origin
because of habit, local custom, or otherwise.

(c) By the submission of this bid, the bidder certifies that it does not
and will not maintain or provide for its employees any segregated
facilities at any of its establishments, and that it does not and will not
permit its employees to perform their services at any location under
its control where segregated facilities are maintained. The bidder
agrees that a breach of this certification is a violation of the Equal
Employment Opportunity clause in the contract.

(d) The bidder further agrees that (except where it has obtained
identical certifications from proposed subcontractors for specific
time periods) prior to entering into subcontracts which exceed
$10,000 and are not exempt from the requirements of the Equal
Employment Opportunity clause, it will:

(1) Obtain identical certifications from the proposed subcon-
tractors;

(2) Retain the certifications in its files; and

(3) Forward the following notice to the proposed subcontrac-
tors (except if the proposed subcontractors have submitted identical
certifications for specific time periods):

Notice to Prospective Subcontractors of Requirement for
Certifications of Nonsegregated Facilities

A Certification of Nonsegregated Facilities must be submitted before
the award of a subcontract exceeding $10,000 which is not exempt
from the provisions of the Equal Employment Opportunity clause of
the prime contract. The certification may be submitted either for
each subcontract or for all subcontracts during a period (i.e.,
quarterly, semiannually, or annually).

Note: The penalty for making false statements in bids is prescribed
in 18 U.S.C. 1001.

11. Clean Air and Water Certification (applicable to con-
tracts exceeding $100,000)

The bidder certifies that:

(a) Any facility to be used in the performance of this contract [ ]
is, [ ]isnot listed on the Environmental Protection Agency List of
Violating Facilities:

(b) The bidder will immediately notify the PHA/IHA Contracting
Officer, before award, of the receipt of any communication from the
Administrator, or a designee, of the Environmental Protection
Agency, indicating that any facility that the bidder proposes to use
for the performance of the contract is under consideration to be
listed on the EPA List of Violating Facilities; and,

(c) The bidder will include a certification substantially the same as
this certification, including this paragraph (c), in every nonexempt
subcontract.

12. Previous Participation Certificate (applicable to
construction and equipment contracts exceeding $50,000)

(a) The bidder shall complete and submit with his/her bid the Form
HUD-2530, "Previous Participation Certificate." If the successful
bidder does not submit the certificate with his/her bid, he/she must
submit it within three (3) working days of bid opening. Failure to
submit the certificate by that date may render the bid nonresponsive.
No contract award will be made without a properly executed certifi-
cate.

(b) A fully executed "Previous Participation Certificate”
[ 1is, [ ]is not included with the bid.

13. Bidder's Signature

The bidder hereby certifies that the information contained in these
certifications and representations is accurate, complete, and
current.

(Signature and Date)

(Typed or Printed Name)

(Title)

(Company Name)

(Company Address)
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NON-COLLUSION AFFIDAVIT OF CONTRACTOR
Attach to HUD-5369-A

does hereby

(1)

)

(4)

(5)

Signed:

Title:

state: (name)

S/He is the of
(owner, partner, officer, or representative),

, hereinafter referred to as Contractor.

(business name)

S/He is fully knowledgeable of the preparation and contents of Subcontractor's proposals which
were submitted to (Contractor);

, for specific work required in connection

with a Pembroke Housing Authority project titled Strickland Heights Roof Replacement

and located at : 700 Roberts Avenue, Pembroke, NC

Said Contractor's proposal is genuine and is not a collusive or sham proposal;

Neither the Contractor nor any of its officers, partners, owners, agents, representatives,
employees, or parties in interest, including myself, has in any way colluded, conspired, connived,
or agreed, directly or indirectly, with any other bidder, firm, or person to submit a collusive or sham
proposal in connection with such contract or to refrain from submitting a proposal in connection
with such contract, or has in any manner, directly or indirectly, sought by unlawful agreement or
connivance with any other bidder, firm, or person to fix the price or prices in said Contractor's
Proposal, or to fix any overhead, profit, or cost element of the price or prices in said Contractor's
Proposal, or to secure through collusion, conspiracy, connivance, or unlawful agreement any
advantage against Pembroke Housing Authority, or any person interested in the proposed
Contract; and

The price or prices quoted in the Contractor's Proposal are fair and proper and are not tainted by
any collusion, conspiracy, connivance, or unlawful agreement on the part of the Bidder or any of
its agents, representatives, owners, employees, or parties in interest, including myself.

Date:

Witnessed by:

Pembroke Housing Authority — Non-Collusion Affidavit


cstatkevicus
Text Box
Strickland Heights Roof Replacement
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SAM.gov

"General Decision Number: NC20250096 01/03/2025

Superseded General Decision Number: NC20240096

State: North Carolina

Construction Type: Residential

Counties: Beaufort, Bladen, Columbus, Duplin, Greene,
Harnett, Lenoir, Robeson, Sampson and Scotland Counties in

North Carolina.

RESIDENTIAL CONSTRUCTION PROJECTS (consisting of single family
homes and apartments up to and including 4 stories).

Note: Contracts subject to the Davis-Bacon Act are generally

required to pay at least the applicable minimum wage rate
required under Executive Order 14026 or Executive Order 13658.
Please note that these Executive Orders apply to covered
contracts entered into by the federal government that are
subject to the Davis-Bacon Act itself, but do not apply to
contracts subject only to the Davis-Bacon Related Acts,
including those set forth at 29 CFR 5.1(a)(1).

|If the contract is entered
|into on or after January 30,
2022, or the contract is

| renewed or extended (e.g., an
|option is exercised) on or
|after January 30, 2022:

Executive Order 14026
generally applies to the
contract.

. The contractor must pay

all covered workers at
least $17.75 per hour (or
the applicable wage rate
listed on this wage
determination, if it is
higher) for all hours
spent performing on the
contract in 2025.

|If the contract was awarded on].

|or between January 1, 2015 and
|January 29, 2022, and the
|contract is not renewed or
|extended on or after January
|30, 2022:

Executive Order 13658
generally applies to the
contract.

. The contractor must pay all

covered workers at least
$13.30 per hour (or the

applicable wage rate listed
on this wage determination,

if it is higher) for all
hours spent performing on
that contract in 2025.

The applicable Executive Order minimum wage rate will be

adjusted annually. If this contract is covered by one of the

Executive Orders and a classification considered necessary for
performance of work on the contract does not appear on this
wage determination, the contractor must still submit a

conformance request.

Additional information on contractor requirements and worker

protections under the Executive Orders is available at
http://www.dol.gov/whd/govcontracts.

https://sam.gov/wage-determination/NC20250096/0#document
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Modification Number Publication Date
%] 01/03/2025

SUNC2016-005 02/22/2019

Rates Fringes

CARPENTER. . vt i i iiiiiiiiiinneenns $ 14.66 ** 0.00
CEMENT MASON/CONCRETE FINISHER...$ 15.25 ** 0.00
ELECTRICIAN. .. ...civtiiiiiinnennnns $ 14.50 ** 0.00
HVAC MECHANIC (HVAC Duct

Installation Only)........ovvennn $ 14.11 ** 0.00
LABORER: Common or General...... $ 11.84 ** 0.00
PAINTER (Brush and Roller)....... $ 11.91 ** 0.00
PAINTER: SPray.....eeeeeeeeeenns $ 11.91 ** 0.00
PLUMBER. .ttt i it ii it iiiienennns $ 14.52 ** 0.00
ROOFER. ¢ttt ittt iiiiiiieinneenns $ 13.40 ** 0.00

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

** Workers in this classification may be entitled to a higher
minimum wage under Executive Order 14026 ($17.75) or 13658
($13.30). Please see the Note at the top of the wage
determination for more information. Please also note that the
minimum wage requirements of Executive Order 14026 are not
currently being enforced as to any contract or subcontract to
which the states of Texas, Louisiana, or Mississippi, including
their agencies, are a party.

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017. If this
contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including
preventive care; to assist a family member (or person who is
like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking. Additional information
on contractor requirements and worker protections under the EO
is available at
https://www.dol.gov/agencies/whd/government-contracts.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (iii)).

https://sam.gov/wage-determination/NC20250096/0#document 2/5
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The body of each wage determination lists the classifications
and wage rates that have been found to be prevailing for the
type(s) of construction and geographic area covered by the wage
determination. The classifications are listed in alphabetical
order under rate identifiers indicating whether the particular
rate is a union rate (current union negotiated rate), a survey
rate, a weighted union average rate, a state adopted rate, or a
supplemental classification rate.

Union Rate Identifiers

A four-letter identifier beginning with characters other than
"tsy"t, ""UAVG"", ?SA?, or ?SC? denotes that a union rate was
prevailing for that classification in the survey. Example:
PLUMO198-005 07/01/2024. PLUM is an identifier of the union
whose collectively bargained rate prevailed in the survey for
this classification, which in this example would be Plumbers.
0198 indicates the local union number or district council
number where applicable, i.e., Plumbers Local 0198. The next
number, 005 in the example, is an internal number used in
processing the wage determination. The date, 07/01/2024 in the
example, is the effective date of the most current negotiated
rate.

Union prevailing wage rates are updated to reflect all changes
over time that are reported to WHD in the rates

in the collective bargaining agreement (CBA) governing the
classification.

Union Average Rate Identifiers

The UAVG identifier indicates that no single rate prevailed for
those classifications, but that 100% of the data reported for
the classifications reflected union rates. EXAMPLE:
UAVG-0OH-0010 01/01/2024. UAVG indicates that the rate is a
weighted union average rate. OH indicates the State of Ohio.
The next number, 0010 in the example, is an internal number
used in producing the wage determination. The date, 01/01/2024
in the example, indicates the date the wage determination was
updated to reflect the most current union average rate.

A UAVG rate will be updated once a year, usually in January, to
reflect a weighted average of the current rates in the
collective bargaining agreements on which the rate is based.

Survey Rate Identifiers

The ""SU"" identifier indicates that either a single non-union
rate prevailed (as defined in 29 CFR 1.2) for this
classification in the survey or that the rate was derived by
computing a weighted average rate based on all the rates
reported in the survey for that classification. As a weighted
average rate includes all rates reported in the survey, it may
include both union and non-union rates. Example: SUFL2022-007
6/27/2024. SU indicates the rate is a single non-union
prevailing rate or a weighted average of survey data for that
classification. FL indicates the State of Florida. 2022 is the
year of the survey on which these classifications and rates are
based. The next number, 007 in the example, is an internal
number used in producing the wage determination. The date,
6/27/2024 in the example, indicates the survey completion date
for the classifications and rates under that identifier.

https://sam.gov/wage-determination/NC20250096/0#document 3/5
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?SU? wage rates typically remain in effect until a new survey
is conducted. However, the Wage and Hour Division (WHD) has the
discretion to update such rates under 29 CFR 1.6(c)(1).

State Adopted Rate Identifiers

The ""SA"" identifier indicates that the classifications and
prevailing wage rates set by a state (or local) government were
adopted under 29 C.F.R 1.3(g)-(h). Example: SAME2023-007
01/03/2024. SA reflects that the rates are state adopted. ME
refers to the State of Maine. 2023 is the year during which the
state completed the survey on which the listed classifications
and rates are based. The next number, 007 in the example, is an
internal number used in producing the wage determination.

The date, 01/03/2024 in the example, reflects the date on which
the classifications and rates under the ?SA? identifier took
effect under state law in the state from which the rates were
adopted.

WAGE DETERMINATION APPEALS PROCESS

1) Has there been an initial decision in the matter? This can
be:

a) a survey underlying a wage determination
b) an existing published wage determination
c) an initial WHD letter setting forth a position on
a wage determination matter
d) an initial conformance (additional classification
and rate) determination

On survey related matters, initial contact, including requests
for summaries of surveys, should be directed to the WHD Branch
of Wage Surveys. Requests can be submitted via email to
davisbaconinfo@dol.gov or by mail to:

Branch of Wage Surveys

Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

Regarding any other wage determination matter such as
conformance decisions, requests for initial decisions should be
directed to the WHD Branch of Construction Wage Determinations.
Requests can be submitted via email to BCWD-Office@dol.gov or
by mail to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2) If an initial decision has been issued, then any interested
party (those affected by the action) that disagrees with the
decision can request review and reconsideration from the Wage
and Hour Administrator (See 29 CFR Part 1.8 and 29 CFR Part 7).
Requests for review and reconsideration can be submitted via
email to dba.reconsideration@dol.gov or by mail to:

Wage and Hour Administrator

https://sam.gov/wage-determination/NC20250096/0#document 4/5



3/26/25, 3:34 PM SAM.gov

U.S. Department of Labor
200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and any information (wage payment
data, project description, area practice material, etc.) that
the requestor considers relevant to the issue.

3) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210.

END OF GENERAL DECISION"
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Previous Participation Certification OMB Approval No. 2502-0118
(Exp. 02/29/2016)

US Department of Housing and Urban Development US Department of Agriculture
Office of Housing/Federal Housing Commissioner Farmers Home Administration
Part | to be completed by Principals of Multifamily Projects (Seeinstructions) For HUD HQ/FmHA use only
Reason for submission:
1. Agency name and City where the application isfiled 2. Project Name, Project Namber, City and Zip Code
3. Loan or Contract amount $ 4. Number of Units or Beds 5. Section of Act 6. Type of Project (check one)
[ Existing [ Rehabilitation []Proposed (New)

7. List all proposed Principals and attach organization chart for all organizations

Name and address of Principals and Affiliates (Name: Last, First, Middle Initial) proposing to participate 8 Role of Each Principal in Project | 9. Expected % 10. SSN or IRS Employer
Ownership in Project | Number

Certifications: The principal(s) listed above hereby apply to HUD or USDA FmHA, as the case maybe, for approval to participate as principal(s) in the role(s) and project listed above. The principal(s) each certify that all the

statements made on this form are true, complete and correct to the best of their knowledge and belief and are made in good faith, including any Exhibits attached to thisform. Warning: HUD will prosecute false claims and

statements. Conviction may result in criminal and/or civil penalties. The principal(s) further certify that to the best of their knowledge and belief:

1. Schedule A contains alisting, for the last ten years, of every project assisted or insured by HUD, USDA FmHA and/or State and local government housing finance agencies in which the principal (s) have participated or are
now participating.

2. For the period beginning 10 years prior to the date of this certification, and except as shown on the certification:

a No mortgage on a project listed has ever been in default, assigned to the Government or foreclosed, nor has it received mortgage relief from the mortgagee;

b. The principals have no defaults or noncompliance under any Conventional Contract or Turnkey Contract of Sale in connection with a public housing project;

. There are no known unresolved findings as aresult of HUD audits, management reviews or other Governmental investigations concerning the principals or their projects,

d. There has not been a suspension or termination of payments under any HUD assistance contract due to the principal’ s fault or negligence;

e. The principals have not been convicted of afelony and are not presently the subject of acomplaint or indictment charging afelony. (A felony is defined as any offense punishable by imprisonment for a term exceeding one
year, but does not include any offense classified as a misdemeanor under the laws of a State and punishable by imprisonment of two years or less);

f. The principals have not been suspended, debarred or otherwise restricted by any Department or Agency of the Federal Government or of a State Government from doing business with such Department or Agency;

g. The principals have not defaulted on an obligation covered by a surety or performance bond and have not been the subject of a claim under an employee fidelity bond;

3. All the names of the principals who propose to participate in this project are listed above.

4. None of the principalsisaHUD/FmHA employee or a member of a HUD/FmHA employee's immediate household as defined in Standards of Ethical Conduct for Employees of the Executive Branchin 5 C.F.R. Part 2635
(57 FR 35006) and HUD's Standard of Conduct in 24 C.F.R. Part 0 and USDA's Standard of Conduct in 7 C.F.R. Part 0 Subpart B.

5. None of the principalsis a participant in an assisted or insured project as of this date on which construction has stopped for a period in excess of 20 days or which has been substantially completed for more than 90 days and
documents for closing, including final cost certification, have not been filed with HUD or FmHA.

6.None of the principals have been found by HUD or FmHA to be in noncompliance with any applicable fair housing and civil rights requirementsin 24 CFR 5.105(a). (If any principals or affiliates have been found to be in
noncompliance with any requirements, attach a signed statement explaining the relevant facts, circumstances, and resolution, if any).

7. None of the principalsis aMember of Congress or a Resident Commissioner nor otherwise prohibited or limited by law from contracting with the Government of the United States of America.

8.Statements above (if any) to which the principal (s) cannot certify have been deleted by striking through the words with a pen, and the relevant principal(s) have initialed each deletion (if any) and have attached a true and
accurate signed statement (if applicable) to explain the facts and circumstances.

Name of Principal Signature of Principal Certification Date(mm/dd/yyyy | Area Code and Tel. No.
This form prepared by (print name) | Area Code and Tel. No.
Previous editions are obsolete ref Handbook 4065.1 Form HUD-2530 (02/2013)
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Previous Participation Certification OMB Approval No. 2502-0118
(Exp. 02/29/2016)

Schedule A: List of Previous Projects and Section 8 Contracts. Below isacompletelist of the principals' previous participation projects and participation history in multifamily
Housing programs of HUD/FmHA, State and local Housing Finance Agencies. Note: Read and follow the instruction sheet carefully. Make full disclosure. Add extrasheetsif you
need more space. Double check for accuracy. If no previous projects, write by your name, “No previous participation, First Experience0.

1. Principals Name (Last, First) 2. List of previous projects (Project name, 3.List Principals’ Role(s) 4, Status of loan 5.Wasthe Project ever 6. Last MOR rating and
project ID and, Govt. agency involved ) (indicate dates participated, and if (current, defaulted, in default during your Physical Insp. Score and
fee or identity of interest assigned, foreclosed) | participation date
participant) Yes No If yes, explain

Part 11- For HUD Internal Processing Only
Received and checked by me for accuracy and completeness, recommend approval or refer to Headquarters after checking appropriate box.

Date (mm/dd/yyyy) Tel No. and area code
|:|A. No adverse information; form HUD-2530 approval |:|C. Disclosure or Certification problem
Staff Processing and Control recommended.
[[]B. Name match in system [] D. Other (attach memorandum)
Supervisor Director of Housing/Director, Multifamily Division Approved Date (mm/dd/yyyy)
[Ives [ No
Previous editions are obsolete ref Handbook 4065.1 Form HUD-2530 (02/2013)

Page 2 of 2



Instructions for Completing the Previous
Participation Certificate, form HUD-2530
Carefully read these instructions and the applicable
regulations. A copy of those regulations published at
24 C.F.R. 200.210 to 200.245 can be obtained from
the Multifamily Housing Representative at any HUD
Office. Type or print neatly in ink when filling out
this form. Mark answers in all blocks of the form. If
the form is not filled completely, it will delay
approval of your application.

Attach extra sheets as you need them. Be sure to
indicate "Continued on Attachments' wherever
appropriate. Sign each additional page that you attach
if it refersto you or your record.

Carefully read the certification before you sign it.
Any questions regarding the form or how to complete
it can be answered by your HUD Office Multifamily
Housing Representative.

Purpose: This form provides HUD with a certified
report of all previous participation in HUD
multifamily housing projects by those parties making
application. The information requested in this form is
used by HUD to determine if you meet the standards
established to ensure that al principal participants in
HUD projects will honor their legal, financial and
contractual obligations and are acceptable risks from
the underwriting standpoint of an insurer, lender or
governmental agency. HUD requires that you certify
your record of previous participation in HUD/USDA-
FmHA, State and Local Housing Finance Agency
projects by completing and signing this form, before
your project application or participation can be
approved.

HUD approval of your certification is a necessary
precondition for your participation in the project and
in the capacity that you propose. If you do not file this
certification, do not furnish the information requested
accurately, or do not meet established standards, HUD
will not approve your certification.

Note that approval of your certification does not
obligate HUD to approve your project application,
and it does not satisfy all other HUD program
requirementsrelative to your qualifications.

Who Must Sign and File Form HUD-2530:

Form HUD-2530 must be completed and signed by all
principals applying to participate in HUD multifamily
housing projects, including those who have no
previous participation. The form must be signed and
filed by al principals and their affiliates who propose
participating in the HUD project. Use a separate form
for each role in the project unless there is an identity
of interest.

Principals include al individuals, joint ventures,

partnerships,  corporations,  trusts,  non-profit
organizations, any other public or private entity that
will participate in the proposed project as a sponsor,
owner, prime contractor, turnkey developer,
managing agent, nursing home administrator or
operator, packager, or consultant. Architects and
attorneys who have any interest in the project other
than an arm'’s length fee arrangement for professional
services are also considered principals by HUD.

In the case of partnerships, all general partners
regardless of their percentage interest and limited
partners having a 25 percent or more interest in the
partnership are considered principals. In the case of
public or private corporations or governmental
entities, principals include the president, vice
president, secretary, treasurer and all other executive
officers who are directly responsible to the board of
directors, or any equivalent governing body, as well
as al directors and each stockholder having a 10
percent or more interest in the corporation.

Affiliates are defined as any person or business
concern that directly or indirectly controls the policy
of aprincipa or has the power to do so. A holding or
parent corporation would be an example of an affiliate
if one of its subsidiariesis aprincipal.

Exception for Corporations — All principals and
affiliates must personally sign the certificate except in
the following situation. When a corporation is a
principal, all of its officers, directors, trustees and
stockholders with 10 percent or more of the common
(voting) stock need not sign personaly if they all have
the same record to report. The officer who is
authorized to sign for the corporation or agency will
list the names and title of those who elect not to sign.
However, any person who has a record of
participation in HUD projects that is separate from
that of his or her organization must report that activity
on this form and sign his or her name. The objective
isfull disclosure.

Exemptions T The names of the following parties do
not need to be listed on form HUD-2530: Public
Housing Agencies, tenants, owners of less than five
condominium or cooperative units and al others
whose interests were acquired by inheritance or court
order.

Where and When Form HUD-2530 Must Be

Filed: The origind of this form must be submitted to
the HUD Office where your project application will
be processed at the same time you file your initial
project application. This form must be filed with
applications for projects, or when otherwise required
in the situations listed below:

 Projects to be financed with mortgages insured
under the National Housing Act (FHA).

* Projectsto be financed according to Section
202 of the Housing Act of 1959 (Elderly and
Handi capped).

* Projectsin which 20 percent or more of the units are
to receive asubsidy as described in
24 C.F.R. 200.213.

 Purchase of a project subject to a mortgage insured
or held by the Secretary of HUD.

* Purchase of a Secretary-owned project.

* Proposed substitution or addition of a principal or
principal participation in a different capacity from
that previously approved for the same project.

* Proposed acquisition by an existing limited partner
of an additional interest in a project resulting in a
total interest of 25 percent or more or proposed
acquisition by a corporate stockholder of an
additional interest in a project resulting in a total
interest of 10 percent or more.

e Projects with U.SD.A., Farmers Home Ad-
ministration, or with state or local government
housing finance agencies that include rental
assistance under Section 8 of the Housing Act of
1937. For projects of this type, form HUD-2530
should be filed with the appropriate applications
directly to those agencies.

Review of Adverse Determination: If approval of

your participation in a HUD project is denied,

withheld, or conditionally granted on the basis of your
record of previous participation, you will be notified
by the HUD Office. You may request reconsideration
by the HUD Review Committee. Alternatively, you
may request a hearing before a Hearing Officer.

Either request must be made in writing within 30 days

from your receipt of the notice of determination.

If you do request reconsideration by the Review
Committee and the reconsideration results in an
adverse determination, you may then request a
hearing before a Hearing Officer. The Hearing Officer
will issue areport to the Review Committee. Y ou will
be notified of the final ruling by certified mail.
Specific Line Instructions:

Reason for submitting this Certification: e.g.,
refinance, change in ownership, change in
management agent, transfer of physical assets, etc.
Block 1: Fill in the name of the agency to which you
are applying. For example: HUD Office, Farmers
Home Administration District office, or the name of a
State or local housing finance agency. Below that, fill
in the name of the city where the office is located.

Block 2: Fill in the name of the project, such as
"Greenwood Apts." If the name has not yet been
selected, write "Name unknown." Below that, enter
the HUD contract or project identification number,
the Farmers Home Administration project number, or

the State or local housing finance agency project or
contract number. Include all project or contract
identification numbers that are relevant to the project.
Also enter the name of the city in which the project is
located, and the ZIP Code.

Block 3: Fill in the dollar amount requested in the
proposed mortgage, or the annua amount of rental
assistance requested.

Block 4: Fill in the number of apartment units
proposed, such as "40 units." For hospital projects or
nursing homes, fill in the number of beds proposed,
such as "100 beds."

Block 5: Fill in the section of the Housing Act under
which the application isfiled.

Block 7: Definitions of all those who are considered
principals and affiliates are given above in the section
titled "Who Must Sign and File...."

Block 8: Beside the name of each principdl, fill in the
appropriate role. The following are examples of
possible roles that the principals may assume:
Owner/Mortgagor, Managing Agent, Sponsor,
Developer, General Con-tractor, Packager,
Consultant, Nursing Home Administrator etc.

Block 9: Fill in the percentage of ownership in the
proposed project that each principal is expected to
have.

Block 10: Fill in the Social Security Number or
IRS employer number of every principal listed,
including affiliates.

Instructions for Completing Schedule A:

Be sure that Schedule A is filled-in completely,
accurately and the cetification is properly dated
and signed, because it will serve as a legal record
of your previous experience. All Multifamily
Housing projects involving HUD/ FmHA, and
State and local Housing Finance Agenciesin which
you have previously participated must be listed.
Applicants are reminded that previous
participation pertains to the individual principal
within an entity aswell asthe entity itself. A newly
formed company may not have previous
participation, but the principals within the company
may have had extensive participation and disclosure
of that activity isreguired.

Column 2. All previous projects must be liged or your
certification cannot be processed. Include the name of dl
projects, project number, city where it is located and the
governmental agency (HUD, USDA-FmHA or state or local
housing finance agency) that wasinvolved.

Column 3. Ligt the role(s) as a principal, dates participated
andif fee or identity of interest (101) with owners
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Column 4. Indicate the current satus of theloan. Except for
current loan, the date associated with the satus is required.
Loans under a workout arrangement are conddered
assgned. For dl noncurrent loans, an explanation of the
datusisrequired.

Column 5. Explan any project defaults during your
participation.

Column 6. Provide the lates Management Review (MOR)
rating and Physical Inspection score.

Certification: After you have completed al other parts of

foom HUD-2530, incuding schedule A, read the
Cetification carefully. In thebox below the statement of the
certification, fill in the names of al principals and affiliates
& listed in block 7. Each principal should sign the
certification with the exception in some cases of individuals
asociged with a corporation  (see “Exception  for
Corporaions’ in the section of the ingructions titled “Who
Must Sign and Fle Form HUD-2530). Principd who is
sgning on behdf of the entity should atach sSgnaure
authority document. Each principd who sgns the form

should fill in the date of the Sgnature and a telephone
number. By providing atelephone number, HUD can reech
you in the event of any quegtions

If you cannat certify and sign the certification asit is printed
because some statements do not correctly describe your
record, use a pen to strike through those partsthat differ with
your record, and then sign and certify.

Attach a dgned statement of explanation of the items you
have struck out on the certification. Item 2e relatesto felony

convictionswithin the past 10 years. If you are convicted of
a felony within the past 10 years strike out 2e. and attach
datement of explanation. A felony conviction will not
necessarily cause your participation to be disapproved unless
there is a crimind record or other evidence that your
previous conduct or method of doing business has been such
that your participation in the project would meke it an
unacceptable risk from the underwriting sand point of an
insurer, lender or governmental agency.

TheDepartment of Housing and Urban Development (HUD) isauthorized to collect thisinformation by law (42 U.S.C. 3535(d) and 24 C.F.R. 200.217) and by regulation at 24 CFR 200.210. This
information isneeded so that principals applying to participate in multifamily programs can become HUD-approved participants. Theinformation you provide will enable HUD to evaluate
your record with respect to established standards of performance, responsibility and eligibility. Without prior approval, aprincipa may not participate in aproposed or existing multifamily
project. HUD usesthisinformation to evaluate whether or not principals pose an unsatisfactory underwriting risk. The information isused to evaluate the potential principals and approve
only individuals and organizations that will honor their legal, financial and contractual obligations.

Privacy Act Statement: TheHousing and Community Development Act of 1987, 42 U.S.C. 3543 requires persons applying for aFederally-insured or guaranteed loantofurnish his/her Social Security
Number (SSN). HUD must haveyour SSN for identification of your records. HUD may useyour SSN for automated processing of your records and to make requests for information about you and

your previous records with other public agencies and private sector sources. HUD may disclose certaininformation to Federal, State and local agencies when relevant to civil, criminal, or regulatory
investigations and prosecutions. It will not be otherwise disclosed or released outside of HUD, except as required and permitted by law. You must provide all of theinformation requested in this

application, including your SSN.

Public reporting burden for this collection of information is estimated to average 1 hour per response, including thetime for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. This agency may not collect thisinformation, and you are not required to compl ete this form,
unlessit displays a currently valid OMB control number.

A response is mandatory. Failure to provide any of theinformation will result in your disapproval of participation in thisHUD program.
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General Conditions for Construction U.S. Department of Housing and Urban
Development

Contracts - Public Housing Programs Office of Public and Indian Housing
OMB Approval No. 2577-0157 (exp. 01/31/2014)

. m 15 applicanie 10 any
construction/development contract greater than $100,000.

This form includes those clauses required by OMB's common rule on grantee procurement, implemented at HUD in 24 CFR 85.36, and
those requirements set forth in Section 3 of the Housing and Urban Development Act of 1968 and its amendment by the Housing and
Community Development Act of 1992, implemented by HUD at 24 CFR Part 135. The form is required for construction contracts
awarded by Public Housing Agencies (PHAS).

The form is used by Housing Authorities in solicitations to provide necessary contract clauses. If the form were not used, HAs would be
unable to enforce their contracts.

Public reporting burden for this collection of information is estimated to average 1.0 hours per response, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection
of information. Responses to the collection of information are required to obtain a benefit or to retain a benefit.

The information requested does not lend itself to confidentiality. _ _ ) o
HLng (r)nl\e}l)énot c%nduct or sponsor, and a person is not required to respond to a collection of information unless it displays a currently
vali number.
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1. Definitions

(a)“Architect” means the person or other entity engaged by
the PHA to perform architectural, engineering, design,
and other services related to the work as provided for in
the contract. When a PHA uses an engineer to act in this
capacity, the terms “architect” and “engineer” shall be
synonymous. The Architect shall serve as a technical
representative of the Contracting Officer. The Architect’s
authority is as set forth elsewhere in this contract.

(b)“Contract” means the contract entered into between the
PHA and the Contractor. It includes the forms of Bid, the
Bid Bond, the Performance and Payment Bond or Bonds
or other assurance of completion, the Certifications,
Representations, and Other Statements of Bidders (form
HUD-5370), these General Conditions of the Contract for
Construction (form HUD-5370), the applicable wage rate
determinations from the U.S. Department of Labor, any
special conditions included elsewhere in the contract, the
specifications, and drawings. It includes all formal
changes to any of those documents by addendum,
change order, or other modification.

(c) “Contracting Officer” means the person delegated the au-
thority by the PHA to enter into, administer, and/or
terminate this contract and designated as such in writing
to the Contractor. The term includes any successor
Contracting Officer and any duly authorized
representative of the Contracting Officer also designated
in writing. The Contracting Officer shall be deemed the
authorized agent of the PHA in all dealings with the
Contractor.

(d)“Contractor” means the person or other entity entering
into the contract with the PHA to perform all of the work
required under the contract.

(e)“Drawings” means the drawings enumerated in the
schedule of drawings contained in the Specifications and
as described in the contract clause entitled Specifications
and Drawings for Construction herein.

® “HUD” means the United States of America acting

through the Department of Housing and Urban
Development including the Secretary, or any other
person designated to act on its behalf. HUD has agreed,
subject to the provisions of an Annual Contributions
Contract (ACC), to provide financial assistance to the PHA,
which includes assistance in financing the work to be
performed under this contract. As defined elsewhere in
these General Conditions or the contract documents, the
determination of HUD may be required to authorize
changes in the work or for release of funds to the PHA for
payment to the Contractor. Notwithstanding HUD’s role,
nothing in this contract shall be construed to create any
contractual relationship between the Contractor and HUD.

(9)“Project” means the entire project, whether construction
or rehabilitation, the work for which is provided for in
whole or in part under this contract.

(h)“PHA” means the Public Housing Agency organized
under applicable state laws which is a party to this
contract.

(j) “Specifications” means the written description of the
technical requirements for construction and includes the
criteria and tests for determining whether the
requirements are met.

(I) “Work” means materials, workmanship, and manufacture
and fabrication of components.

2. Contractor’s Responsibility for Work

(a) The Contractor shall furnish all necessary labor,
materials, tools, equipment, and transportation necessary
for performance of the work. The Contractor shall also
furnish all necessary water, heat, light, and power not
made available to the Contractor by the PHA pursuant to
the clause entitled Availability and Use of Utility Services
herein.

(b) The Contractor shall perform on the site, and with its own

organization, work equivalent to at least[ ] (12 percent

unless otherwise indicated) of the total amount of work to
be performed under the order. This percentage may be
reduced by a supplemental agreement to this order if,

during performing the work, the Contractor requests a

reduction and the Contracting Officer determines that the

reduction would be to the advantage of the PHA.

At all times during performance of this contract and until

the work is completed and accepted, the Contractor shall

directly superintend the work or assign and have on the
work site a competent superintendent who is satisfactory
to the Contracting Officer and has authority to act for the

Contractor.

(d) The Contractor shall be responsible for all damages to
persons or property that occur as a result of the
Contractor’s fault or negligence, and shall take proper
safety and health precautions to protect the work, the
workers, the public, and the property of others. The
Contractor shall hold and save the PHA, its officers and
agents, free and harmless from liability of any nature
occasioned by the Contractor’s performance. The
Contractor shall also be responsible for all materials
delivered and work performed until completion and
acceptance of the entire work, except for any completed
unit of work which may have been accepted under the
contract.

(e) The Contractor shall lay out the work from base lines and
bench marks indicated on the drawings and be
responsible for all lines, levels, and measurements of all
work executed under the contract. The Contractor shall
verify the figures before laying out the work and will be
held responsible for any error resulting from its failure to
do so.

® The Contractor shall confine all operations
(including storage of materials) on PHA premises to
areas authorized or approved by the Contracting
Officer.

(g) The Contractor shall at all times keep the work area,
including storage areas, free from accumulations of
waste materials. After completing the work and before
final inspection, the Contractor shall (1) remove from the
premises all scaffolding, equipment, tools, and materials
(including rejected materials) that are not the property of
the PHA and all rubbish caused by its work; (2) leave the
work area in a clean, neat, and orderly condition
satisfactory to the Contracting Officer; (3) perform all
specified tests; and, (4) deliver the installation in
complete and operating condition.

(h) The Contractor’s responsibility will terminate when all
work has been completed, the final inspection made, and
the work accepted by the Contracting Officer. The
Contractor will then be released from further obligation
except as required by the warranties specified elsewhere
in the contract.

(c

~

3. Architect’s Duties, Responsibilities, and Authority

(a) The Architect for this contract, and any successor, shall
be designated in writing by the Contracting Officer.

Previous editions are obsolete
Replaces form HUD-5370-A
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(b)The Architect shall serve as the Contracting Officer’s
technical representative with respect to architectural,
engineering, and design matters related to the work
performed under the contract. The Architect may provide
direction on contract performance. Such direction shall be
within the scope of the contract and may not be of a
nature which: (1) institutes additional work outside the
scope of the contract; (2) constitutes a change as defined
in the Changes clause herein; (3) causes an increase or
decrease in the cost of the contract; (4) alters the
Construction Progress Schedule; or (5) changes any of
the other express terms or conditions of the contract.

(c) The Architect’s duties and responsibilities may include but
shall not be limited to:

(1) Making periodic visits to the work site, and on the
basis of his/her on-site inspections, issuing written
reports to the PHA which shall include all observed
deficiencies. The Architect shall file a copy of the
report with the Contractor’s designated representative
at the site;

(2) Making modifications in drawings and technical
specifications and assisting the Contracting Officer in
the preparation of change orders and other contract
modifications for issuance by the Contracting Officer;

Reviewing and making recommendations with respect
to - (i) the Contractor’s construction progress
schedules; (ii) the Contractor’'s shop and detailed
drawings; (iii) the machinery, mechanical and other
equipment and materials or other articles proposed
for use by the Contractor; and, (iv) the Contractor’s
price breakdown and progress payment estimates;
and,

(4) Assisting in inspections, signing Certificates of
Completion, and making recommendations with
respect to acceptance of work completed under the
contract.

@3

=

4, Other Contracts

The PHA may undertake or award other contracts for
additional work at or near the site of the work under this
contract. The Contractor shall fully cooperate with the
other contractors and with PHA employees and shall
carefully adapt scheduling and performing the work under
this contract to accommodate the additional work, heeding
any direction that may be provided by the Contracting
Officer. The Contractor shall not commit or permit any act
that will interfere with the performance of work by any
other contractor or by PHA employees

Construction Requirements

5. Pre-construction Conference and Notice to
Proceed

(a)Within ten calendar days of contract execution, and prior
to the commencement of work, the Contractor shall
attend a preconstruction conference with representatives
of the PHA, its Architect, and other interested parties
convened by the PHA. The conference will serve to
acquaint the participants with the general plan of the
construction operation and all other requirements of the
contract. The PHA will provide the Contractor with the
date, time, and place of the conference.

(b) The contractor shall begin work upon receipt of a written
Notice to Proceed from the Contracting Officer or
designee. The Contractor shall not begin work prior to
receiving such notice.

6. Construction Progress Schedule

(a) The Contractor shall, within five days after the

work commences on the contract or another period of
time determined by the Contracting Officer, prepare
and submit to the Contracting Officer for approval
three copies of a practicable schedule showing the
order in which the Contractor proposes to perform the
work, and the dates on which the Contractor
contemplates starting and completing the several salient
features of the work (including acquiring labor, materials,
and equipment). The schedule shall be in the form of a
progress chart of suitable scale to indicate appropriately
the percentage of work scheduled for completion by any
given date during the period. If the Contractor fails to
submit a schedule within the time prescribed, the
Contracting Officer may withhold approval of progress
payments or take other remedies under the contract until
the Contractor submits the required schedule.

(b) The Contractor shall enter the actual progress on

the chart as required by the Contracting Officer, and
immediately deliver three copies of the annotated
schedule to the Contracting Officer. If the Contracting
Officer determines, upon the basis of inspection
conducted pursuant to the clause entitled Inspection and
Acceptance of Construction, herein that the Contractor is
not meeting the approved schedule, the Contractor shall
take steps necessary to improve its progress, including
those that may be required by the Contracting Officer,
without additional cost to the PHA. In this circumstance,
the Contracting Officer may require the Contractor to
increase the number of shifts, overtime operations, days
of work, and/or the amount of construction plant, and to
submit for approval any supplementary schedule or
schedules in chart form as the Contracting Officer deems
necessary to demonstrate how the approved rate of
progress will be regained.

(c)Failure of the Contractor to comply with the requirements

of the Contracting Officer under this clause shall be

grounds for a determination by the Contracting Officer

that the Contractor is not prosecuting the work with

sufficient diligence to ensure completion within the time

specified in the Contract. Upon making this
determination, the Contracting Officer may terminate the
Contractor’s right to proceed with the work, or any
separable part of it, in accordance with the Default clause
of this contract.

7. Site Investigation and Conditions Affecting the Work

(a) The Contractor acknowledges that it has taken steps

reasonably necessary to ascertain the nature and
location of the work, and that it has investigated and
satisfied itself as to the general and local conditions
which can affect the work or its cost, including but not
limited to, (1) conditions bearing upon transportation,
disposal, handling, and storage of materials; (2) the
availability of labor, water, electric power, and roads;(3)
uncertainties of weather, river stages, tides, or similar
physical conditions at the site; (4) the conformation and
conditions of the ground; and (5) the character of
equipment and facilities needed preliminary to and during
work performance. The Contractor also acknowledges
that it has satisfied itself as to the character, quality, and
guantity of surface and subsurface materials or obstacles
to be encountered insofar as this information is
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reasonably ascertainable from an inspection of the site,
including all exploratory work done by the PHA, as well
as from the drawings and specifications made a part of
this contract. Any failure of the Contractor to take the
actions described and acknowledged in this paragraph
will not relieve the Contractor from responsibility for
estimating properly the difficulty and cost of successfully
performing the work, or for proceeding to successfully
perform the work without additional expense to the PHA.

(b) The PHA assumes no responsibility for any conclusions
or interpretations made by the Contractor based on the
information made available by the PHA. Nor does the
PHA assume responsibility for any understanding
reached or representation made concerning conditions
which can affect the work by any of its officers or agents
before the execution of this contract, unless that
understanding or representation is expressly stated in
this contract.

8. Differing Site Conditions

(a)The Contractor shall promptly, and before the conditions
are disturbed, give a written notice to the Contracting
Officer of (1) subsurface or latent physical conditions at
the site which differ materially from those indicated in this
contract, or (2) unknown physical conditions at the site(s),
of an unusual nature, which differ materially from those
ordinarily encountered and generally recognized as
inhering in work of the character provided for in the
contract.

(b)The Contracting Officer shall investigate the site
conditions promptly after receiving the notice. Work shall
not proceed at the affected site, except at the
Contractor’s risk, until the Contracting Officer has
provided written instructions to the Contractor. If the
conditions do materially so differ and cause an increase
or decrease in the Contractor’s cost of, or the time
required for, performing any part of the work under this
contract, whether or not changed as a result of the
conditions, the Contractor shall file a claim in writing to
the PHA within ten days after receipt of such instructions
and, in any event, before proceeding with the work. An
equitable adjustment in the contract price, the delivery
schedule, or both shall be made under this clause and
the contract modified in writing accordingly.

(c)No request by the Contractor for an equitable adjustment
to the contract under this clause shall be allowed, unless
the Contractor has given the written notice required,
provided, that the time prescribed in (a) above for giving
written notice may be extended by the Contracting
Officer.

(d)No request by the Contractor for an equitable adjustment
to the contract for differing site conditions shall be
allowed if made after final payment under this contract.

9. Specifications and Drawings for Construction

(a) The Contractor shall keep on the work site a copy of the
drawings and specifications and shall at all times give the
Contracting Officer access thereto. Anything mentioned
in the specifications and not shown on the drawings, or
shown on the drawings and not mentioned in the
specifications, shall be of like effect as if shown or
mentioned in both. In case of difference between
drawings and specifications, the specifications shall
govern. In case of discrepancy in the figures, in the
drawings, or in the specifications, the matter shall be

required in the planning and production of the work. Such

promptly submitted to the Contracting Officer, who shall
promptly make a determination in writing. Any adjustment
by the Contractor without such a determination shall be at
its own risk and expense. The Contracting Officer shall
furnish from time to time such detailed drawings and
other information as considered necessary, unless
otherwise provided.

(b)Wherever in the specifications or upon the drawings the

words 'directed”, 'required”, 'ordered”, 'designated”,
'prescribed”, or words of like import are used, it shall be
understood that the 'direction”, 'requirement”, 'order”,
'designation”, or 'prescription”, of the Contracting Officer
is intended and similarly the words 'approved”,
'acceptable”, 'satisfactory”, or words of like import shall
mean 'approved by”, or 'acceptable to”, or 'satisfactory
to” the Contracting Officer, unless otherwise expressly

stated.

(c)Where 'as shown”, 'as indicated”, 'as detailed”, or words

of similar import are used, it shall be understood that the
reference is made to the drawings accompanying this
contract unless stated otherwise. The word 'provided” as
used herein shall be understood to mean 'provide
complete in place” that is 'furnished and installed”.

(d)'Shop drawings” means drawings, submitted to the PHA

by the Contractor, subcontractor, or any lower tier
subcontractor, showing in detail (1) the proposed
fabrication and assembly of structural elements and (2)
the installation (i.e., form, fit, and attachment details) of
materials of equipment. It includes drawings, diagrams,
layouts, schematics, descriptive literature, illustrations,
schedules, performance and test data, and similar
materials furnished by the Contractor to explain in detail
specific portions of the work required by the contract. The
PHA may duplicate, use, and disclose in any manner and
for any purpose shop drawings delivered under this
contract.

(e)If this contract requires shop drawings, the Contractor

shall coordinate all such drawings, and review them for
accuracy, completeness, and compliance with other
contract requirements and shall indicate its approval
thereon as evidence of such coordination and review.
Shop drawings submitted to the Contracting Officer
without evidence of the Contractor’s approval may be
returned for resubmission. The Contracting Officer will
indicate an approval or disapproval of the shop drawings
and if not approved as submitted shall indicate the PHA’s
reasons therefore. Any work done before such approval
shall be at the Contractor’s risk. Approval by the
Contracting Officer shall not relieve the Contractor from
responsibility for any errors or omissions in such
drawings, nor from responsibility for complying with the
requirements of this contract, except with respect to
variations described and approved in accordance with (f)
below.

(f) If shop drawings show variations from the contract

requirements, the Contractor shall describe such
variations in writing, separate from the drawings, at the
time of submission. If the Architect approves any such
variation and the Contracting Officer concurs, the
Contracting Officer shall issue an appropriate
modification to the contract, except that, if the variation is
minor or does not involve a change in price or in time of
performance, a modification need not be issued.

(g)It shall be the responsibility of the Contractor to make

timely requests of the PHA for such large scale and full
size drawings, color schemes, and other additional
information, not already in his possession, which shall be

requests may be submitted as the need arises, but each
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such request shall be filed in ample time to permit
appropriate action to be taken by all parties involved so
as to avoid delay.

(h) The Contractor shall submit to the Contracting Officer
for approval four copies (unless otherwise indicated) of
all shop drawings as called for under the various
headings of these specifications. Three sets (unless
otherwise indicated) of all shop drawings, will be
retained by the PHA and one set will be returned to the
Contractor. As required by the Contracting Officer, the
Contractor, upon completing the work under this contract,
shall furnish a complete set of all shop drawings as
finally approved. These drawings shall show all changes
and revisions made up to the time the work is completed
and accepted.

()This clause shall be included in all subcontracts at any
tier. It shall be the responsibility of the Contractor to
ensure that all shop drawings prepared by subcontractors
are submitted to the Contracting Officer.

10. As-Built Drawings

(a) 'As-built drawings,” as used in this clause,
means drawings submitted by the Contractor or
subcontractor at any tier to show the construction of a
particular structure or work as actually completed under
the contract. 'As-built drawings” shall be synonymous
with 'Record drawings.”

(b) As required by the Contracting Officer, the
Contractor shall provide the Contracting Officer accurate
information to be used in the preparation of permanent
as-built drawings. For this purpose, the Contractor shall
record on one set of contract drawings all changes from
the installations originally indicated, and record final
locations of underground lines by depth from finish grade
and by accurate horizontal offset distances to permanent
surface improvements such as buildings, curbs, or
edges of walks.

(c)This clause shall be included in all subcontracts at any
tier. It shall be the responsibility of the Contractor to
ensure that all as-built drawings prepared by
subcontractors are submitted to the Contracting Officer.

11. Material and Workmanship

(a) All equipment, material, and articles furnished under this
contract shall be new and of the most suitable grade for
the purpose intended, unless otherwise specifically
provided in this contract. References in the contract to
equipment, material, articles, or patented processes by
trade name, make, or catalog number, shall be regarded
as establishing a standard of quality and shall not be
construed as limiting competition. The Contractor may, at
its option, use any equipment, material, article, or
process that, in the judgment of, and as approved by the
Contracting Officer, is equal to that named in the
specifications, unless otherwise specifically provided in
this contract.

(b) Approval of equipment and materials.

(1) The Contractor shall obtain the Contracting Officer's
approval of the machinery and mechanical and other
equipment to be incorporated into the work. When
requesting approval, the Contractor shall furnish to
the Contracting Officer the name of the manufacturer,
the model number, and other information concerning
the performance, capacity, nature, and rating of the

machinery and mechanical and other equipment.
waivers. Before installing the work, the Contractor shall

When required by this contract or by the Contracting
Officer, the Contractor shall also obtain the
Contracting Officer’s approval of the material or
articles which the Contractor contemplates
incorporating into the work. When requesting
approval, the Contractor shall provide full information
concerning the material or articles. Machinery,
equipment, material, and articles that do not have the
required approval shall be installed or used at the risk
of subsequent rejection.

(2) When required by the specifications or the
Contracting Officer, the Contractor shall submit
appropriately marked samples (and certificates
related to them) for approval at the Contractor’s
expense, with all shipping charges prepaid. The
Contractor shall label, or otherwise properly mark on
the container, the material or product represented, its
place of origin, the name of the producer, the
Contractor’'s name, and the identification of the
construction project for which the material or product
is intended to be used.

(3) Certificates shall be submitted in triplicate, describing
each sample submitted for approval and certifying
that the material, equipment or accessory complies
with contract requirements. The certificates shall
include the name and brand of the product, name of
manufacturer, and the location where produced.

(4) Approval of a sample shall not constitute a waiver of
the PHA right to demand full compliance with contract
requirements. Materials, equipment and accessories
may be rejected for cause even though samples have
been approved.

(5) Wherever materials are required to comply with
recognized standards or specifications, such
specifications shall be accepted as establishing the
technical qualities and testing methods, but shall not
govern the number of tests required to be made nor
modify other contract requirements. The Contracting
Officer may require laboratory test reports on items
submitted for approval or may approve materials on
the basis of data submitted in certificates with
samples. Check tests will be made on materials
delivered for use only as frequently as the Contracting
Officer determines necessary to insure compliance of
materials with the specifications. The Contractor will
assume all costs of retesting materials which fail to
meet contract requirements and/or testing materials
offered in substitution for those found deficient.

(6) After approval, samples will be kept in the Project
office until completion of work. They may be built into
the work after a substantial quantity of the materials
they represent has been built in and accepted.

(c) Requirements concerning lead-based paint. The
Contractor shall comply with the requirements concerning
lead-based paint contained in the Lead-Based Paint
Poisoning Prevention Act (42 U.S.C. 4821-4846) as
implemented by 24 CFR Part 35.

12. Permits and Codes

(a) The Contractor shall give all notices and comply with all
applicable laws, ordinances, codes, rules and
regulations. Notwithstanding the requirement of the
Contractor to comply with the drawings and specifications
in the contract, all work installed shall comply with all
applicable codes and regulations as amended by any

examine the drawings and the specifications for
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compliance with applicable codes and regulations
bearing on the work and shall immediately report any
discrepancy it may discover to the Contracting Officer.
Where the requirements of the drawings and
specifications fail to comply with the applicable code or
regulation, the Contracting Officer shall modify the
contract by change order pursuant to the clause entitled
Changes herein to conform to the code or regulation.

(b) The Contractor shall secure and pay for all permits, fees,

and licenses necessary for the proper execution and
completion of the work. Where the PHA can arrange for
the issuance of all or part of these permits, fees and
licenses, without cost to the Contractor, the contract
amount shall be reduced accordingly.

13. Health, Safety, and Accident Prevention

(a) In performing this contract, the Contractor shall:

(1) Ensure that no laborer or mechanic shall be required
to work in surroundings or under working conditions
which are unsanitary, hazardous, or dangerous to
his/her health and/or safety as determined under
construction safety and health standards promulgated
by the Secretary of Labor by regulation;

(2) Protect the lives, health, and safety of other persons;

(3) Prevent damage to property, materials, supplies, and
equipment; and,

(4) Avoid work interruptions.

(b) For these purposes, the Contractor shall:

(1) Comply with regulations and standards issued by the
Secretary of Labor at 29 CFR Part 1926. Failure to
comply may result in imposition of sanctions pursuant
to the Contract Work Hours and Safety Standards Act
(Public Law 91-54, 83 Stat. 96), 40 U.S.C. 3701 et
seq.; and

(2) Include the terms of this clause in every subcontract
so that such terms will be binding on each
subcontractor.

(c) The Contractor shall maintain an accurate record of

exposure data on all accidents incident to work
performed under this contract resulting in death,
traumatic injury, occupational disease, or damage to
property, materials, supplies, or equipment, and shall
report this data in the manner prescribed by 29 CFR Part
1904.

(d) The Contracting Officer shall notify the Contractor of any

noncompliance with these requirements and of the
corrective action required. This notice, when delivered to
the Contractor or the Contractor’s representative at the
site of the work, shall be deemed sufficient notice of the
noncompliance and corrective action required. After
receiving the notice, the Contractor shall immediately
take corrective action. If the Contractor fails or refuses to
take corrective action promptly, the Contracting Officer
may issue an order stopping all or part of the work until
satisfactory corrective action has been taken. The
Contractor shall not base any claim or request for
equitable adjustment for additional time or money on any
stop order issued under these circumstances.

(e) The Contractor shall be responsible for its subcontractors’

compliance with the provisions of this clause. The
Contractor shall take such action with respect to any
subcontract as the PHA, the Secretary of Housing and
Urban Development, or the Secretary of Labor shall
direct as a means of enforcing such provisions.

14. Temporary Heating

The Contractor shall provide and pay for temporary
heating, covering, and enclosures necessary to properly
protect all work and materials against damage by
dampness and cold, to dry out the work, and to facilitate
the completion of the work. Any permanent heating
equipment used shall be turned over to the PHA in the
condition and at the time required by the specifications.

15. Availability and Use of Utility Services

(a) The PHA shall make all reasonably required amounts of
utilities available to the Contractor from existing outlets
and supplies, as specified in the contract. Unless
otherwise provided in the contract, the amount of each
utility service consumed shall be charged to or paid for by
the Contractor at prevailing rates charged to the PHA or,
where the utility is produced by the PHA, at reasonable
rates determined by the Contracting Officer. The
Contractor shall carefully conserve any utilities furnished
without charge.

(b)The Contractor, at its expense and in a manner
satisfactory to the Contracting Officer, shall install and
maintain all necessary temporary connections and
distribution lines, and all meters required to measure the
amount of each utility used for the purpose of determining
charges. Before final acceptance of the work by the PHA,
the Contractor shall remove all the temporary
connections, distribution lines, meters, and associated
paraphernalia.

16. Protection of Existing Vegetation, Structures,
Equipment, Utilities, and Improvements

(a) The Contractor shall preserve and protect all structures,
equipment, and vegetation (such as trees, shrubs, and
grass) on or adjacent to the work site, which are not to be
removed under this contract, and which do not
unreasonably interfere with the work required under this
contract.

(b) The Contractor shall only remove trees when specifically
authorized to do so, and shall avoid damaging vegetation
that will remain in place. If any limbs or branches of trees
are broken during performance of this contract, or by the
careless operation of equipment, or by workmen, the
Contractor shall trim those limbs or branches with a clean
cut and paint the cut with a tree-pruning compound as
directed by the Contracting Officer.

(c) The Contractor shall protect from damage all existing
improvements and utilities (1) at or near the work site and
(2) on adjacent property of a third party, the locations of
which are made known to or should be known by the
Contractor. Prior to disturbing the ground at the
construction site, the Contractor shall ensure that all
underground utility lines are clearly marked.

(d)The Contractor shall shore up, brace, underpin, secure,
and protect as necessary all foundations and other parts
of existing structures adjacent to, adjoining, and in the
vicinity of the site, which may be affected by the
excavations or other operations connected with the
construction of the project.

(e)Any equipment temporarily removed as a result of work
under this contract shall be protected, cleaned, and
replaced in the same condition as at the time of award of
this contract.

) New work which connects to existing work shall correspond in all respects with that to which it
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connects and/or be similar to existing work unless
otherwise required by the specifications.

(9) No structural members shall be altered or in any
way weakened without the written authorization of the
Contracting Officer, unless such work is clearly specified
in the plans or specifications.

(h) If the removal of the existing work exposes
discolored or unfinished surfaces, or work out of
alignment, such surfaces shall be refinished, or the
material replaced as necessary to make the continuous
work uniform and harmonious. This, however, shall not
be construed to require the refinishing or reconstruction
of dissimilar finishes previously exposed, or finished
surfaces in good condition, but in different planes or on
different levels when brought together by the removal
of intervening work, unless such refinishing or
reconstruction is specified in the plans or specifications.

(i) The Contractor shall give all required notices to
any adjoining or adjacent property owner or other party
before the commencement of any work.

0] The Contractor shall indemnify and save
harmless the PHA from any damages on account of
settlement or the loss of lateral support of adjoining
property, any damages from changes in topography
affecting drainage, and from all loss or expense and all
damages for which the PHA may become liable in
consequence of such injury or damage to adjoining and
adjacent structures and their premises.

(k) The Contractor shall repair any damage to
vegetation, structures, equipment, utilities, or
improvements, including those that are the property of
a third party, resulting from failure to comply with the
requirements of this contract or failure to exercise
reasonable care in performing the work. If the Contractor
fails or refuses to repair the damage promptly, the
Contracting Officer may have the necessary work
performed and charge the cost to the Contractor.

17. Temporary Buildings and Transportation of Materials

(a) Temporary buildings (e.g., storage sheds, shops, offices,
sanitary facilities) and utilities may be erected by the
Contractor only with the approval of the Contracting
Officer and shall be built with labor and materials
furnished by the Contractor without expense to the PHA.
The temporary buildings and utilities shall remain the
property of the Contractor and shall be removed by the
Contractor at its expense upon completion of the work.
With the written consent of the Contracting Officer, the
buildings and utilities may be abandoned and need not
be removed.

(b) The Contractor shall, as directed by the Contracting
Officer, use only established roadways, or use temporary
roadways constructed by the Contractor when and as
authorized by the Contracting Officer. When materials are
transported in prosecuting the work, vehicles shall not be
loaded beyond the loading capacity recommended by the
manufacturer of the vehicle or prescribed by any federal,
state, or local law or regulation. When it is necessary to
cross curbs or sidewalks, the Contractor shall protect
them from damage. The Contractor shall repair or pay for
the repair of any damaged curbs, sidewalks, or roads.

18. Clean Air and Water

amended, 42 USC 7401 et seq., the Federal Water
Pollution Control Water Act, as amended, 33 U.S.C. 1251
et seq., and standards issued pursuant thereto in the
facilities in which this contract is to be performed.

19.Energy Efficiency

The Contractor shall comply with mandatory standards
and policies relating to energy efficiency which are
contained in the energy conservation plan issued in
compliance with the Energy Policy and Conservation Act
(Pub.L. 94-163) for the State in which the work under the
contract is performed.

20.Inspection and Acceptance of Construction

(a) Definitions. As used in this clause -
(1) “Acceptance” means the act of an authorized
representative of the PHA by which the PHA approves
and assumes ownership of the work performed under this
contract. Acceptance may be partial or complete.
(2) “Inspection” means examining and testing the work
performed under the contract (including, when
appropriate, raw materials, equipment, components, and
intermediate assemblies) to determine whether it
conforms to contract requirements.

(3) “Testing” means that element of inspection that
determines the properties or elements, including
functional operation of materials, equipment, or their
components, by the application of established scientific
principles and procedures.

(b) The Contractor shall maintain an adequate inspection
system and perform such inspections as will ensure that
the work performed under the contract conforms to
contract requirements. All work is subject to PHA
inspection and test at all places and at all reasonable
times before acceptance to ensure strict compliance with
the terms of the contract.

(c) PHA inspections and tests are for the sole benefit of the
PHA and do not: (1) relieve the Contractor of
responsibility for providing adequate quality control
measures; (2) relieve the Contractor of responsibility for
loss or damage of the material before acceptance; (3)
constitute or imply acceptance; or, (4) affect the
continuing rights of the PHA after acceptance of the
completed work under paragraph (j) below.

(d) The presence or absence of the PHA inspector does not
relieve the Contractor from any contract requirement, nor
is the inspector authorized to change any term or
condition of the specifications without the Contracting
Officer’s written authorization. All instructions and
approvals with respect to the work shall be given to the
Contractor by the Contracting Officer.

(e) The Contractor shall promptly furnish, without additional
charge, all facilities, labor, and material reasonably
needed for performing such safe and convenient
inspections and tests as may be required by the
Contracting Officer. The PHA may charge to the
Contractor any additional cost of inspection or test when
work is not ready at the time specified by the Contractor
for inspection or test, or when prior rejection makes
reinspection or retest necessary. The PHA shall perform
all inspections and tests in a manner that will not
unnecessarily delay the work. Special, full size, and
performance tests shall be performed as described in the

The contactor shall comply with the Clean Air Act, as contract.
® The PHA may conduct routine inspections of (9) The Contractor shall, without charge, replace or
the construction site on a daily basis. correct work found by the PHA not to conform to
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contract requirements, unless the PHA decides that it
is in its interest to accept the work with an
appropriate adjustment in contract price. The
Contractor shall promptly segregate and remove
rejected material from the premises.

(h) If the Contractor does not promptly replace or
correct rejected work, the PHA may (1) by contract or
otherwise, replace or correct the work and charge the
cost to the Contractor, or (2) terminate for default the
Contractor’s right to proceed.

()If any work requiring inspection is covered up without ap-
proval of the PHA, it must, if requested by the Contracting
Officer, be uncovered at the expense of the Contractor. If
at any time before final acceptance of the entire work, the
PHA considers it necessary or advisable, to examine
work already completed by removing or tearing it out, the
Contractor, shall on request, promptly furnish all
necessary facilities, labor, and material. If such work is
found to be defective or nonconforming in any material
respect due to the fault of the Contractor or its
subcontractors, the Contractor shall defray all the
expenses of the examination and of satisfactory
reconstruction. If, however, such work is found to meet
the requirements of the contract, the Contracting Officer
shall make an equitable adjustment to cover the cost of
the examination and reconstruction, including, if
completion of the work was thereby delayed, an
extension of time.

() The Contractor shall notify the Contracting Officer, in
writing, as to the date when in its opinion all or a
designated portion of the work will be substantially
completed and ready for inspection. If the Architect
determines that the state of preparedness is as
represented, the PHA will promptly arrange for the
inspection. Unless otherwise specified in the contract, the
PHA shall accept, as soon as practicable after completion
and inspection, all work required by the contract or that
portion of the work the Contracting Officer determines
and designates can be accepted separately. Acceptance
shall be final and conclusive except for latent defects,
fraud, gross mistakes amounting to fraud, or the PHA’s
right under any warranty or guarantee.

21. Use and Possession Prior to Completion

(a) The PHA shall have the right to take possession of or use
any completed or partially completed part of the work.
Before taking possession of or using any work, the
Contracting Officer shall furnish the Contractor a list of
items of work remaining to be performed or corrected on
those portions of the work that the PHA intends to take
possession of or use. However, failure of the Contracting
Officer to list any item of work shall not relieve the
Contractor of responsibility for complying with the terms
of the contract. The PHA’s possession or use shall not be
deemed an acceptance of any work under the contract.

(b)While the PHA has such possession or use, the
Contractor shall be relieved of the responsibility for (1)
the loss of or damage to the work resulting from the
PHA’s possession or use, notwithstanding the terms of
the clause entitled Permits and Codes herein; (2) all
maintenance costs on the areas occupied; and, (3)
furnishing heat, light, power, and water used in the areas

occupied without proper remuneration therefore. If prior
possession or use by the PHA delays the progress of the
(h) Unless a defect is caused by the negligence of
the Contractor or subcontractor or supplier at any tier, the

work or causes additional expense to the Contractor, an
equitable adjustment shall be made in the contract price
or the time of completion, and the contract shall be
modified in writing accordingly.

22. Warranty of Title

The Contractor warrants good title to all materials,
supplies, and equipment incorporated in the work and
agrees to deliver the premises together with all
improvements thereon free from any claims, liens or
charges, and agrees further that neither it nor any other
person, firm or corporation shall have any right to a lien
upon the premises or anything appurtenant thereto.

23. Warranty of Construction

(a) In addition to any other warranties in this contract, the
Contractor warrants, except as provided in paragraph (j)
of this clause, that work performed under this contract
conforms to the contract requirements and is free of any
defect in equipment, material, or workmanship performed
by the Contractor or any subcontractor or supplier at any
tier. This warranty shall continue for a period of 1 Year
(one year unless otherwise indicated) from the date of
final acceptance of the work. If the PHA takes possession
of any part of the work before final acceptance, this
warranty shall continue for a period of (one year unless
otherwise indicated) from the date that the PHA takes
possession.

(b) The Contractor shall remedy, at the Contractor’s
expense, any failure to conform, or any defect. In
addition, the Contractor shall remedy, at the Contractor’s
expense, any damage to PHA-owned or controlled real or
personal property when the damage is the result of—

(1) The Contractor’s failure to conform to contract require-
ments; or

(2) Any defects of equipment, material, workmanship or
design furnished by the Contractor.

(c) The Contractor shall restore any work damaged in
fulfilling the terms and conditions of this clause. The
Contractor’s warranty with respect to work repaired or
replaced will run for (one year unless otherwise indicated)
from the date of repair or replacement.

(d) The Contracting Officer shall notify the Contractor, in
writing, within a reasonable time after the discovery of
any failure, defect or damage.

(e) If the Contractor fails to remedy any failure, defect, or
damage within a reasonable time after receipt of notice,
the PHA shall have the right to replace, repair or
otherwise remedy the failure, defect, or damage at the
Contractor’s expense.

(f) With respect to all warranties, express or implied, from
subcontractors, manufacturers, or suppliers for work
performed and materials furnished under this contract,
the Contractor shall:

(1) Obtain all warranties that would be given in normal
commercial practice;

(2) Require all warranties to be executed in writing, for the
benefit of the PHA; and,

(3) Enforce all warranties for the benefit of the PHA.

(g) In the event the Contractor’s warranty under paragraph
(a) of this clause has expired, the PHA may bring suit at
its own expense to enforce a subcontractor’s,
manufacturer’s or supplier’s warranty.

Contractor shall not be liable for the repair of any defect
of material or design furnished by the PHA nor for the
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repair of any damage that results from any defect in PHA
furnished material or design.

(i) Notwithstanding any provisions herein to the contrary, the
establishment of the time periods in paragraphs (a) and
(c) above relate only to the specific obligation of the
Contractor to correct the work, and have no relationship
to the time within which its obligation to comply with the
contract may be sought to be enforced, nor to the time
within which proceedings may be commenced to
establish the Contractor’s liability with respect to its
obligation other than specifically to correct the work.

(j) This warranty shall not limit the PHA's rights under the
Inspection and Acceptance of Construction clause of this
contract with respect to latent defects, gross mistakes or
fraud.

24. Prohibition Against Liens

The Contractor is prohibited from placing a lien on the
PHA's property. This prohibition shall apply to all
subcontractors at any tier and all materials suppliers.

Administrative Requirements
25. Contract Period

The Contractor shall complete all work required under
this contract within 135 calendar days of the
effective date of the contract, or within the time schedule
established in the notice to proceed issued by the
Contracting Officer.

26. Order of Provisions

In the event of a conflict between these General

Conditions and the Specifications, the General
Conditions shall prevail. In the event of a conflict between
the contract and any applicable state or local law or
regulation, the state or local law or regulation shall
prevail; provided that such state or local law or regulation
does not conflict with, or is less restrictive than applicable
federal law, regulation, or Executive Order. In the event
of such a conflict, applicable federal law, regulation, and
Executive Order shall prevail.

27. Payments

(a) The PHA shall pay the Contractor the price as provided in
this contract.

(b) The PHA shall make progress payments approximately
every 30 days as the work proceeds, on estimates of
work accomplished which meets the standards of quality
established under the contract, as approved by the
Contracting Officer. The PHA may, subject to written
determination and approval of the Contracting Officer,
make more frequent payments to contractors which are
qualified small businesses.

(c) Before the first progress payment under this contract, the
Contractor shall furnish, in such detail as requested by
the Contracting Officer, a breakdown of the total contract
price showing the amount included therein for each
principal category of the work, which shall substantiate
the payment amount requested in order to provide a

basis for determining progress payments. The breakdown
shall be approved by the Contracting Officer and must be
Material delivered to the Contractor at locations other
than the site may also be taken into consideration if the
Contractor furnishes satisfactory evidence that (1) it has

acceptable to HUD. If the contract covers more than one
project, the Contractor shall furnish a separate
breakdown for each. The values and quantities employed
in making up this breakdown are for determining the
amount of progress payments and shall not be construed
as a basis for additions to or deductions from the contract
price. The Contractor shall prorate its overhead and profit
over the construction period of the contract.

(d)The Contractor shall submit, on forms provided by the

PHA, periodic estimates showing the value of the work
performed during each period based upon the approved
breakdown of the contract price. Such estimates shall be
submitted not later than days in advance of
the date set for payment and are subject to correction
and revision as required. The estimates must be
approved by the Contracting Officer with the concurrence
of the Architect prior to payment. If the contract covers
more than one project, the Contractor shall furnish a
separate progress payment estimate for each.

(e)Along with each request for progress payments and the

required estimates, the Contractor shall furnish the

following certification, or payment shall not be made:

| hereby certify, to the best of my knowledge and belief,
that:

(1) The amounts requested are only for performance in
accordance with the specifications, terms, and
conditions of the contract;

(2) Payments to subcontractors and suppliers have been
made from previous payments received under the
contract, and timely payments will be made from the
proceeds of the payment covered by this certification,
in accordance with subcontract agreements; and,

(3) This request for progress payments does not include
any amounts which the prime contractor intends to
withhold or retain from a subcontractor or supplier in
accordance with the terms and conditions of the
subcontract.

Name:

Title:

Date:

(f) Except as otherwise provided in State law, the PHA shall

retain ten (10) percent of the amount of progress
payments until completion and acceptance of all work
under the contract; except, that if upon completion of 50
percent of the work, the Contracting Officer, after
consulting with the Architect, determines that the
Contractor’s performance and progress are satisfactory,
the PHA may make the remaining payments in full for the
work subsequently completed. If the Contracting Officer
subsequently determines that the Contractor’s
performance and progress are unsatisfactory, the PHA
shall reinstate the ten (10) percent (or other percentage
as provided in State law) retainage until such time as the
Contracting Officer determines that performance and
progress are satisfactory.

(9) The Contracting Officer may authorize material delivered

on the site and preparatory work done to be taken into
consideration when computing progress payments.

acquired title to such material; (2) the material is properly
stored in a bonded warehouse, storage yard, or similar
suitable place as may be approved by the Contracting
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Officer; (3) the material is insured to cover its full value;
and (4) the material will be used to perform this contract.
Before any progress payment which includes delivered
material is made, the Contractor shall furnish such
documentation as the Contracting Officer may require to
assure the protection of the PHA’s interest in such
materials. The Contractor shall remain responsible for
such stored material notwithstanding the transfer of title
to the PHA.

(h) All material and work covered by progress
payments made shall, at the time of payment become
the sole property of the PHA, but this shall not be construed
as (1) relieving the Contractor from the sole responsibility for
all material and work upon which payments have been
made or the restoration of any damaged work; or, (2)
waiving the right of the PHA to require the fulfillment of all
of the terms of the contract. In the event the work of the
Contractor has been damaged by other contractors or
persons other than employees of the PHA in the course
of their employment, the Contractor shall restore such
damaged work without cost to the PHA and to seek
redress for its damage only from those who directly
caused it.

(i) The PHA shall make the final payment due the Contractor
under this contract after (1) completion and final
acceptance of all work; and (2) presentation of release of
all claims against the PHA arising by virtue of this
contract, other than claims, in stated amounts, that the
Contractor has specifically excepted from the operation of
the release. Each such exception shall embrace no more
than one claim, the basis and scope of which shall be
clearly defined. The amounts for such excepted claims
shall not be included in the request for final payment. A
release may also be required of the assignee if the
Contractor’s claim to amounts payable under this contract
has been assigned.

(j) Prior to making any payment, the Contracting Officer may
require the Contractor to furnish receipts or other
evidence of payment from all persons performing work
and supplying material to the Contractor, if the
Contracting Officer determines such evidence is
necessary to substantiate claimed costs.

(k) The PHA shall not; (1) determine or adjust any claims for
payment or disputes arising there under between the
Contractor and its subcontractors or material suppliers;
or, (2) withhold any moneys for the protection of the
subcontractors or material suppliers. The failure or
refusal of the PHA to withhold moneys from the
Contractor shall in nowise impair the obligations of any
surety or sureties under any bonds furnished under this
contract.

28. Contract Modifications

(@) Only the Contracting Officer has authority to modify any
term or condition of this contract. Any contract
modification shall be authorized in writing.

(b) The Contracting Officer may modify the contract
unilaterally (1) pursuant to a specific authorization
stated in a contract clause (e.g., Changes); or (2) for
administrative matters which do not change the rights or

responsibilities of the parties (e.g., change in the PHA
address). All other contract modifications shall be in the
form of supplemental agreements signed by the
(1) Direct Costs. Materials (list individual items, the
guantity and unit cost of each, and the aggregate
cost); Transportation and delivery costs associated
with materials; Labor breakdowns by hours or unit

Contractor and the Contracting Officer.

(c) When a proposed modification requires the approval of
HUD prior to its issuance (e.g., a change order that
exceeds the PHA'’s approved threshold), such
moadification shall not be effective until the required
approval is received by the PHA.

29. Changes

(a) The Contracting Officer may, at any time, without notice
to the sureties, by written order designated or indicated to
be a change order, make changes in the work within the
general scope of the contract including changes:

(1) In the specifications (including drawings and designs);
(2) In the method or manner of performance of the work;
(3) PHA-furnished facilities, equipment, materials,
services, or site; or,
(4) Directing the acceleration in the performance of the
work.

(b) Any other written order or oral order (which, as used in
this paragraph (b), includes direction, instruction,
interpretation, or determination) from the Contracting
Officer that causes a change shall be treated as a
change order under this clause; provided, that the
Contractor gives the Contracting Officer written notice
stating (1) the date, circumstances and source of the
order and (2) that the Contractor regards the order as a
change order.

(c) Except as provided in this clause, no order, statement or
conduct of the Contracting Officer shall be treated as a
change under this clause or entitle the Contractor to an
equitable adjustment.

(d) If any change under this clause causes an increase or
decrease in the Contractor’s cost of, or the time required
for the performance of any part of the work under this
contract, whether or not changed by any such order, the
Contracting Officer shall make an equitable adjustment
and modify the contract in writing. However, except for a
adjustment based on defective specifications, no
proposal for any change under paragraph (b) above shall
be allowed for any costs incurred more than 20 days (5
days for oral orders) before the Contractor gives written
notice as required. In the case of defective specifications
for which the PHA is responsible, the equitable
adjustment shall include any increased cost reasonably
incurred by the Contractor in attempting to comply with
the defective specifications.

(e) The Contractor must assert its right to an adjustment
under this clause within 30 days after (1) receipt of a
written change order under paragraph (a) of this clause,
or (2) the furnishing of a written notice under paragraph
(b) of this clause, by submitting a written statement
describing the general nature and the amount of the
proposal. If the facts justify it, the Contracting Officer may
extend the period for submission. The proposal may be
included in the notice required under paragraph (b)
above. No proposal by the Contractor for an equitable
adjustment shall be allowed if asserted after final
payment under this contract.

(f) The Contractor’s written proposal for equitable adjustment
shall be submitted in the form of a lump sum proposal
supported with an itemized breakdown of all increases
and decreases in the contract in at least the following
details:

costs (identified with specific work to be performed);
Construction equipment exclusively necessary for the
change; Costs of preparation and/ or revision to shop
drawings resulting from the change; Worker’s
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Compensation and Public Liability Insurance;
Employment taxes under FICA and FUTA; and, Bond
Costs when size of change warrants revision.

(2) Indirect Costs. Indirect costs may include overhead,
general and administrative expenses, and fringe
benefits not normally treated as direct costs.

(3) Profit. The amount of profit shall be negotiated and
may vary according to the nature, extent, and
complexity of the work required by the change.

The allowability of the direct and indirect costs shall be
determined in accordance with the Contract Cost
Principles and Procedures for Commercial Firms in Part
31 of the Federal Acquisition Regulation (48 CFR 1-31),
as implemented by HUD Handbook 2210.18, in effect on
the date of this contract. The Contractor shall not be

allowed a profit on the profit received by any
subcontractor. Equitable adjustments for deleted work
shall include a credit for profit and may include a credit
for indirect costs. On proposals covering both increases
and decreases in the amount of the contract, the
application of indirect costs and profit shall be on the net-
change in direct costs for the Contractor or subcontractor
performing the work.

(9)The Contractor shall include in the proposal its request
for time extension (if any), and shall include sufficient
information and dates to demonstrate whether and to
what extent the change will delay the completion of the
contract in its entirety.

(h)The Contracting Officer shall act on proposals within 30
days after their receipt, or notify the Contractor of the
date when such action will be taken.

(i) Failure to reach an agreement on any proposal shall be a
dispute under the clause entitled Disputes herein.
Nothing in this clause, however, shall excuse the
Contractor from proceeding with the contract as changed.

() Except in an emergency endangering life or property, no
change shall be made by the Contractor without a prior
order from the Contracting Officer.

30. Suspension of Work

(a) The Contracting Officer may order the Contractor in
writing to suspend, delay, or interrupt all or any part of the
work of this contract for the period of time that the
Contracting Officer determines appropriate for the
convenience of the PHA.

(b) If the performance of all or any part of the work is, for an
unreasonable period of time, suspended, delayed, or
interrupted (1) by an act of the Contracting Officer in the
administration of this contract, or (2) by the Contracting
Officer’s failure to act within the time specified (or within a
reasonable time if not specified) in this contract an
adjustment shall be made for any increase in the cost of
performance of the contract (excluding profit) necessarily
caused by such unreasonable suspension, delay, or
interruption and the contract modified in writing
accordingly. However, no adjustment shall be made
under this clause for any suspension, delay, or
interruption to the extent that performance would have

been so suspended, delayed, or interrupted by any other
cause, including the fault or negligence of the Contractor
or for which any equitable adjustment is provided for or
excluded under any other provision of this contract.

(c) A claim under this clause shall not be allowed (1) for any
proceed with the work (or separable part of the work) that
has been delayed. In this event, the PHA may take over
the work and complete it, by contract or otherwise, and

costs incurred more than 20 days before the Contractor
shall have notified the Contracting Officer in writing of the
act or failure to act involved (but this requirement shall
not apply as to a claim resulting from a suspension
order); and, (2) unless the claim, in an amount stated, is
asserted in writing as soon as practicable after the
termination of the suspension, delay, or interruption, but
not later than the date of final payment under the
contract.

31. Disputes

(a) “Claim,” as used in this clause, means a written demand
or written assertion by one of the contracting parties
seeking, as a matter of right, the payment of money in a
sum certain, the adjustment or interpretation of contract
terms, or other relief arising under or relating to the
contract. A claim arising under the contract, unlike a
claim relating to the contract, is a claim that can be
resolved under a contract clause that provides for the
relief sought by the claimant. A voucher, invoice, or other
routine request for payment that is not in dispute when
submitted is not a claim. The submission may be
converted to a claim by complying with the requirements
of this clause, if it is disputed either as to liability or
amount or is not acted upon in a reasonable time.

(b) Except for disputes arising under the clauses entitled
Labor Standards - Davis Bacon and Related Acts, herein,
all disputes arising under or relating to this contract,
including any claims for damages for the alleged breach
thereof which are not disposed of by agreement, shall be
resolved under this clause.

(c) All claims by the Contractor shall be made in writing and
submitted to the Contracting Officer for a written
decision. A claim by the PHA against the Contractor
shall be subject to a written decision by the Contracting
Officer.

(d) The Contracting Officer shall, within 60 (unless otherwise
indicated) days after receipt of the request, decide the
claim or notify the Contractor of the date by which the
decision will be made.

(e) The Contracting Officer’s decision shall be final unless
the Contractor (1) appeals in writing to a higher level in
the PHA in accordance with the PHA’s policy and
procedures, (2) refers the appeal to an independent
mediator or arbitrator, or (3) files suit in a court of
competent jurisdiction. Such appeal must be made within
(30 unless otherwise indicated) days after receipt of the
Contracting Officer’s decision.

(f) The Contractor shall proceed diligently with performance
of this contract, pending final resolution of any request for
relief, claim, appeal, or action arising under or relating to
the contract, and comply with any decision of the
Contracting Officer.

32. Default

(a) If the Contractor refuses or fails to prosecute the work, or
any separable part thereof, with the diligence that will
insure its completion within the time specified in this
contract, or any extension thereof, or fails to complete
said work within this time, the Contracting Officer may, by
written notice to the Contractor, terminate the right to

may take possession of and use any materials,
equipment, and plant on the work site necessary for
completing the work. The Contractor and its sureties shall
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be liable for any damage to the PHA resulting from the
Contractor’s refusal or failure to complete the work within
the specified time, whether or not the Contractor’s right to
proceed with the work is terminated. This liability includes
any increased costs incurred by the PHA in completing
the work.

(b) The Contractor’s right to proceed shall not be terminated

or the Contractor charged with damages under this
clause if—

(1) The delay in completing the work arises from
unforeseeable causes beyond the control and without
the fault or negligence of the Contractor. Examples of
such causes include (i) acts of God, or of the public
enemy, (ii) acts of the PHA or other governmental
entity in either its sovereign or contractual capacity,
(iii) acts of another contractor in the performance of a
contract with the PHA, (iv) fires, (v) floods, (vi)
epidemics, (vii) quarantine restrictions, (viii) strikes,
(ix) freight embargoes, (x) unusually severe weather,
or (xi) delays of subcontractors or suppliers at any tier
arising from unforeseeable causes beyond the control
and without the fault or negligence of both the
Contractor and the subcontractors or suppliers; and

(2) The Contractor, within days (10 days unless otherwise
indicated) from the beginning of such delay (unless
extended by the Contracting Officer) notifies the
Contracting Officer in writing of the causes of delay.
The Contracting Officer shall ascertain the facts and
the extent of the delay. If, in the judgment of the
Contracting Officer, the findings of fact warrant such
action, time for completing the work shall be extended
by written modification to the contract. The findings of
the Contracting Officer shall be reduced to a written
decision which shall be subject to the provisions of
the Disputes clause of this contract.

(c) If, after termination of the Contractor’s right to proceed, it

33.

@

(b)

is determined that the Contractor was not in default, or
that the delay was excusable, the rights and obligations
of the parties will be the same as if the termination had
been for convenience of the PHA.

Liguidated Damages

If the Contractor fails to complete the work within the time
specified in the contract, or any extension, as specified in
the clause entitled Default of this contract, the Contractor
shall pay to the PHA as liquidated damages, the sum of
$ 100 Contracting Officer insert amount] for
each day of delay. If different completion dates are
specified in the contract for separate parts or stages of
the work, the amount of liquidated damages shall be
assessed on those parts or stages which are delayed. To
the extent that the Contractor’s delay or nonperformance
is excused under another clause in this contract,
liquidated damages shall not be due the PHA. The
Contractor remains liable for damages caused other than
by delay.

If the PHA terminates the Contractor’s right to proceed,
the resulting damage will consist of liquidated damages
until such reasonable time as may be required for final
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completion of the work together with any increased costs
occasioned the PHA in completing the work.
If the PHA does not terminate the Contractor’s right to
proceed, the resulting damage will consist of liquidated
damages until the work is completed or accepted.

Termination for Convenience

The Contracting Officer may terminate this contract in
whole, or in part, whenever the Contracting Officer
determines that such termination is in the best interest of
the PHA. Any such termination shall be effected by
delivery to the Contractor of a Notice of Termination
specifying the extent to which the performance of the
work under the contract is terminated, and the date upon
which such termination becomes effective.

If the performance of the work is terminated, either in
whole or in part, the PHA shall be liable to the Contractor
for reasonable and proper costs resulting from such
termination upon the receipt by the PHA of a properly
presented claim setting out in detail: (1) the total cost of
the work performed to date of termination less the total
amount of contract payments made to the Contractor; (2)
the cost (including reasonable profit) of settling and
paying claims under subcontracts and material orders for
work performed and materials and supplies delivered to
the site, payment for which has not been made by the
PHA to the Contractor or by the Contractor to the
subcontractor or supplier; (3) the cost of preserving and
protecting the work already performed until the PHA or
assignee takes possession thereof or assumes
responsibility therefore; (4) the actual or estimated cost of
legal and accounting services reasonably necessary to
prepare and present the termination claim to the PHA;
and (5) an amount constituting a reasonable profit on the
value of the work performed by the Contractor.

The Contracting Officer will act on the Contractor’s claim
within days (60 days unless otherwise indicated) of
receipt of the Contractor’s claim.

Any disputes with regard to this clause are expressly
made subject to the provisions of the Disputes clause of
this contract.

35. Assignment of Contract

The Contractor shall not assign or transfer any interest in
this contract; except that claims for monies due or to
become due from the PHA under the contract may be
assigned to a bank, trust company, or other financial
institution. Such assignments of claims shall only be
made with the written concurrence of the Contracting
Officer. If the Contractor is a partnership, this contract
shall inure to the benefit of the surviving or remaining
member(s) of such partnership as approved by the
Contracting Officer.

36. Insurance

(a) Before commencing work, the Contractor and each

subcontractor shall furnish the PHA with certificates of
insurance showing the following insurance is in force and
will insure all operations under the Contract:
(1) Workers’ Compensation, in accordance with state or
Territorial Workers’ Compensation laws.
(2) Commercial General Liability with a combined single
limit for bodily injury and property damage of not less
than $_1 million [Contracting Officer insert amount]
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per occurrence to protect the Contractor and each
subcontractor against claims for bodily injury or death
and damage to the property of others. This shall
cover the use of all equipment, hoists, and vehicles
on the site(s) not covered by Automobile Liability
under (3) below. If the Contractor has a “claims-
made” policy, then the following additional
requirements apply: the policy must provide a
“retroactive date” which must be on or before the
execution date of the Contract; and the extended
reporting period may not be less than five years
following the completion date of the Contract.

(3) Automobile Liability on owned and non -owned motor
vehicles used on the site(s) or in connection therewith
for a combined single limit for bodily injury and
property damage of not less than $1 million
[Contracting Officer insert amount] per occurrence.

(b) Before commencing work, the Contractor shall furnish the
PHA with a certificate of insurance evidencing that
Builder’s Risk (fire and extended coverage) Insurance on
all work in place and/or materials stored at the building
site(s), including foundations and building equipment, is
in force. The Builder’s Risk Insurance shall be for the
benefit of the Contractor and the PHA as their interests
may appear and each shall be named in the policy or
policies as an insured. The Contractor in installing
equipment supplied by the PHA shall carry insurance on
such equipment from the time the Contractor takes
possession thereof until the Contract work is accepted by
the PHA. The Builder’s Risk Insurance need not be
carried on excavations, piers, footings, or foundations
until such time as work on the superstructure is started. It
need not be carried on landscape work. Policies shall
furnish coverage at all times for the full cash value of all
completed construction, as well as materials in place
and/or stored at the site(s), whether or not partial
payment has been made by the PHA. The Contractor
may terminate this insurance on buildings as of the date
taken over for occupancy by the PHA. The Contractor is
not required to carry Builder’s Risk Insurance for
modernization work which does not involve structural
alterations or additions and where the PHA’s existing fire
and extended coverage policy can be endorsed to
include such work.

(c) Allinsurance shall be carried with companies which are
financially responsible and admitted to do business in the
State in which the project is located. If any such

insurance is due to expire during the construction period,
the Contractor (including subcontractors, as applicable)
shall not permit the coverage to lapse and shall furnish
evidence of coverage to the Contracting Officer. All
certificates of insurance, as evidence of coverage, shall
provide that no coverage may be canceled or non-
renewed by the insurance company until at least 30 days
prior written notice has been given to the Contracting
Officer.

37. Subcontracts

(a) Definitions. As used in this contract -
(1) “Subcontract” means any contract, purchase order, or
other purchase agreement, including modifications
and change orders to the foregoing, entered into by a
subcontractor to furnish supplies, materials,
equipment, and services for the performance of the
prime contract or a subcontract.

(2) “Subcontractor” means any supplier, vendor, or firm
that furnishes supplies, materials, equipment, or
services to or for the Contractor or another
subcontractor.

(b) The Contractor shall not enter into any subcontract with
any subcontractor who has been temporarily denied
participation in a HUD program or who has been
suspended or debarred from participating in contracting
programs by any agency of the United States
Government or of the state in which the work under this
contract is to be performed.

(c) The Contractor shall be as fully responsible for the acts or
omissions of its subcontractors, and of persons either
directly or indirectly employed by them as for the acts or
omissions of persons directly employed by the
Contractor.

(d) The Contractor shall insert appropriate clauses in all
subcontracts to bind subcontractors to the terms and
conditions of this contract insofar as they are
applicable to the work of subcontractors.

(e) Nothing contained in this contract shall create any
contractual relationship between any subcontractor and
the PHA or between the subcontractor and HUD.

38. Subcontracting with Small and Minority Firms,
Women’s Business Enterprise, and Labor Surplus
Area Firms

The Contractor shall take the following steps to ensure
that, whenever possible, subcontracts are awarded to
small business firms, minority firms, women’s business
enterprises, and labor surplus area firms:

(a) Placing qualified small and minority businesses and
women'’s business enterprises on solicitation lists;

(b) Ensuring that small and minority businesses and
women’s business enterprises are solicited whenever
they are potential sources;

(c) Dividing total requirements, when economically feasible,
into smaller tasks or quantities to permit maximum
participation by small and minority businesses and
women’s business enterprises;

(d) Establishing delivery schedules, where the
requirements of the contract permit, which encourage
participation by small and minority businesses and
women’s business enterprises; and

(e) Using the services and assistance of the U.S. Small
Business Administration, the Minority Business
Development Agency of the U.S. Department of
Commerce, and State and local governmental small
business agencies.

39. Equal Employment Opportunity

During the performance of this contract, the Contractor
agrees as follows:

(a) The Contractor shall not discriminate against any
employee or applicant for employment because of race,
color, religion, sex, national origin, or handicap.

(b) The Contractor shall take affirmative action to ensure that
applicants are employed, and that employees are treated
during employment without regard to their race, color,
religion, sex, national origin, or handicap. Such action
shall include, but not be limited to, (1) employment, (2)
upgrading, (3) demotion, (4) transfer, (5) recruitment or
recruitment advertising, (6) layoff or termination, (7) rates
of pay or other forms of compensation, and (8) selection
for training, including apprenticeship.
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(c) The Contractor shall post in conspicuous places available
to employees and applicants for employment the notices
to be provided by the Contracting Officer that explain this
clause.

(d) The Contractor shall, in all solicitations or advertisements
for employees placed by or on behalf of the Contractor,
state that all qualified applicants will receive

consideration for employment without regard to race,
color, religion, sex, national origin, or handicap.

(e) The Contractor shall send, to each labor union or
representative of workers with which it has a collective
bargaining agreement or other contract or understanding,
the notice to be provided by the Contracting Officer
advising the labor union or workers’ representative of the
Contractor’s commitments under this clause, and post
copies of the notice in conspicuous places available to
employees and applicants for employment.

(f) The Contractor shall comply with Executive Order 11246,
as amended, and the rules, regulations, and orders of the
Secretary of Labor.

(g) The Contractor shall furnish all information and reports
required by Executive Order 11246, as amended, Section
503 of the Rehabilitation Act of 1973, as amended, and
by rules, regulations, and orders of the Secretary of
Labor, or pursuant thereto. The Contractor shall permit
access to its books, records, and accounts by the
Secretary of Labor for purposes of investigation to
ascertain compliance with such rules, regulations, and
orders.

(h) In the event of a determination that the Contractor is not
in compliance with this clause or any rule, regulation, or
order of the Secretary of Labor, this contract may be
canceled, terminated, or suspended in whole or in part,
and the Contractor may be declared ineligible for further
Government contracts, or Federally assisted construction
contracts under the procedures authorized in Executive
Order 11246, as amended. In addition, sanctions may be
imposed and remedies invoked against the Contractor as
provided in Executive Order 11246, as amended, the
rules, regulations, and orders of the Secretary of Labor,
or as otherwise provided by law.

(i) The Contractor shall include the terms and conditions of
this clause in every subcontract or purchase order unless
exempted by the rules, regulations, or orders of the
Secretary of Labor issued under Executive Order 11246,
as amended, so that these terms and conditions will be
binding upon each subcontractor or vendor. The
Contractor shall take such action with respect to any
subcontract or purchase order as the Secretary of
Housing and Urban Development or the Secretary of
Labor may direct as a means of enforcing such

provisions, including sanctions for noncompliance;
provided that if the Contractor becomes involved in, or is
threatened with, litigation with a subcontractor or vendor
as a result of such direction, the Contractor may request
the United States to enter into the litigation to protect the
interests of the United States.

()) Compliance with the requirements of this clause shall be
to the maximum extent consistent with, but not in
derogation of, compliance with section 7(b) of the Indian
Self-Determination and Education Assistance Act and the
Indian Preference clause of this contract.

40. Employment, Training, and Contracting
Opportunities for Low-Income Persons, Section 3 of
the Housing and Urban Development Act of 1968.

41. Interest of Members of Congress

@
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The work to be performed under this contract is subject to
the requirements of section 3 of the Housing and Urban
Development Act of 1968, as amended, 12 U.S.C. 1701u
(section 3). The purpose of section 3 is to ensure that
employment and other economic opportunities generated
by HUD assistance or HUD-assisted projects covered by
section 3, shall, to the greatest extent feasible, be
directed to low- and very low-income persons, particularly
persons who are recipients of HUD assistance for
housing.

The parties to this contract agree to comply with HUD's
regulations in 24 CFR Part 135, which implement section
3. As evidenced by their execution of this contract, the
parties to this contract certify that they are under no
contractual or other impediment that would prevent them
from complying with the Part 135 regulations.

The contractor agrees to send to each labor organization
or representative of workers with which the contractor
has a collective bargaining agreement or other
understanding, if any, a notice advising the labor
organization or workers' representative of the contractor's
commitments under this section 3 clause, and will post
copies of the notice in conspicuous places at the work
site where both employees and applicants for training
and employment positions can see the notice. The notice
shall describe the section 3 preference, shall set forth
minimum number and job titles subject to hire, availability
of apprenticeship and training positions, the
gualifications for each; and the name and location of the
person(s) taking applications for each of the positions;
and the anticipated date the work shall begin.

The contractor agrees to include this section 3 clause in
every subcontract subject to compliance with regulations
in 24 CFR Part 135, and agrees to take appropriate
action, as provided in an applicable provision of the
subcontract or in this section 3 clause, upon a finding that
the subcontractor is in violation of the regulations in 24
CFR Part 135. The contractor will not subcontract with
any subcontractor where the contractor has notice or
knowledge that the subcontractor has been found in
violation of the regulations in 24 CFR Part 135.

The contractor will certify that any vacant employment
positions, including training positions, that are filled (1)
after the contractor is selected but before the contract is
executed, and (2) with persons other than those to whom
the regulations of 24 CFR Part 135 require employment
opportunities to be directed, were not filled to circumvent
the contractor's obligations under 24 CFR Part 135.
Noncompliance with HUD's regulations in 24 CFR Part
135 may result in sanctions, termination of this contract
for default, and debarment or suspension from future
HUD assisted contracts.
With respect to work performed in connection with section
3 covered Indian housing assistance, section 7(b) of the
Indian Self-Determination and Education Assistance Act
(25 U.S.C. 450e) also applies to the work to be
performed under this contract. Section 7(b) requires that
to the greatest extent feasible (i) preference and
opportunities for training and employment shall be given
to Indians, and (ii) preference in the award of contracts
and subcontracts shall be given to Indian organizations
and Indian-owned Economic Enterprises. Parties to this
contract that are subject to the provisions of section 3
and section 7(b)agree to comply with section 3 to the
maximum extent feasible, but not in derogation of
compliance with section 7(b).
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No member of or delegate to the Congress of the United
States of America shall be admitted to any share or part
of this contract or to any benefit that may arise therefrom.

42. Interest of Members, Officers, or Employees and

Former Members, Officers, or Employees

No member, officer, or employee of the PHA, no member
of the governing body of the locality in which the project
is situated, no member of the governing body of the
locality in which the PHA was activated, and no other
public official of such locality or localities who exercises
any functions or responsibilities with respect to the
project, shall, during his or her tenure, or for one year
thereafter, have any interest, direct or indirect, in this
contract or the proceeds thereof.

43. Limitations on Payments made to Influence Certain

@

(b)

44,

45,

Federal Financial Transactions

The Contractor agrees to comply with Section 1352 of
Title 31, United States Code which prohibits the use of
Federal appropriated funds to pay any person for
influencing or attempting to influence an officer or
employee of any agency, a Member of Congress, and
officer or employee of Congress, or an employee of a
Member of Congress in connection with any of the
following covered Federal actions: the awarding of any
Federal contract; the making of any Federal grant; the
making of any Federal loan; the entering into of any
cooperative agreement; or the modification of any
Federal contract, grant, loan, or cooperative agreement.

The Contractor further agrees to comply with the
requirement of the Act to furnish a disclosure (OMB
Standard Form LLL, Disclosure of Lobbying Activities) if
any funds other than Federal appropriated funds
(including profit or fee received under a covered Federal
transaction) have been paid, or will be paid, to any
person for influencing or attempting to influence an officer
or employee of any agency, a Member of Congress, an
officer or employee of Congress, or an employee of a
Member of Congress in connection with a Federal
contract, grant, loan, or cooperative agreement.

Royalties and Patents

The Contractor shall pay all royalties and license fees. It
shall defend all suits or claims for infringement of any
patent rights and shall save the PHA harmless from loss
on account thereof; except that the PHA shall be
responsible for all such loss when a particular design,
process or the product of a particular manufacturer or
manufacturers is specified and the Contractor has no
reason to believe that the specified design, process, or
product is an infringement. If, however, the Contractor
has reason to believe that any design, process or product
specified is an infringement of a patent, the Contractor
shall promptly notify the Contracting Officer. Failure to
give such notice shall make the Contractor responsible
for resultant loss.

Examination and Retention of Contractor’s Records

be posted at all times by the Contractor and its

@

(b)

(©

The PHA, HUD, or Comptroller General of the United
States, or any of their duly authorized representatives
shall, until 3 years after final payment under this contract,
have access to and the right to examine any of the
Contractor’s directly pertinent books, documents, papers,
or other records involving transactions related to this
contract for the purpose of making audit, examination,
excerpts, and transcriptions.

The Contractor agrees to include in first-tier subcontracts
under this contract a clause substantially the same as
paragraph (a) above. “Subcontract,” as used in this
clause, excludes purchase orders not exceeding
$10,000.

The periods of access and examination in paragraphs (a)
and (b) above for records relating to (1) appeals under
the Disputes clause of this contract, (2) litigation or
settlement of claims arising from the performance of this
contract, or (3) costs and expenses of this contract to
which the PHA, HUD, or Comptroller General or any of
their duly authorized representatives has taken exception
shall continue until disposition of such appeals, litigation,
claims, or exceptions.

46. Labor Standards - Davis-Bacon and Related Acts

If the total amount of this contract exceeds $2,000, the
Federal labor standards set forth in the clause below
shall apply to the development or construction work to be
performed under the contract.

(a) Minimum Wages.

(1) All laborers and mechanics employed under this
contract in the development or construction of the
project(s) involved will be paid unconditionally and not
less often than once a week, and without subsequent
deduction or rebate on any account (except such payroll
deductions as are permitted by regulations issued by the
Secretary of Labor under the Copeland Act (29 CFR Part
3)), the full amount of wages and bona fide fringe benefits
(or cash equivalents thereof) due at time of payment
computed at rates not less than those contained in the
wage determination of the Secretary of Labor which is
attached hereto and made a part hereof, regardless of
any contractual relationship which may be alleged to exist
between the Contractor and such laborers and

mechanics. Contributions made or costs reasonably
anticipated for bona fide fringe benefits under Section
1(b)(2) of the Davis-Bacon Act on behalf of laborers or
mechanics are considered wages paid to such laborers
or mechanics, subject to the provisions of 29 CFR
5.5(a)(1)(iv); also, regular contributions made or costs
incurred for more than a weekly period (but not less often
than quarterly) under plans, funds, or programs which
cover the regular weekly period, are deemed to be
constructively made or incurred during such weekly
period. Such laborers and mechanics shall be paid the
appropriate wage rate and fringe benefits in the wage
determination for the classification of work actually
performed, without regard to skill, except as provided in
29 CFR 5.5(a)(4). Laborers or mechanics performing
work in more than one classification may be
compensated at the rate specified for each classification
for the time actually worked therein; provided, that the
employer’s payroll records accurately set forth the time
spent in each classification in which work is performed.
The wage determination (including any additional
classification and wage rates conformed under 29 CFR
5.5(a)(1)(ii) and the Davis-Bacon poster (WH-1321) shall

subcontractors at the site of the work in a prominent and
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accessible place where it can be easily seen by the

workers.

(2) (i) Any class of laborers or mechanics, including
helpers, which is not listed in the wage
determination and which is to be employed under
the contract shall be classified in conformance
with the wage determination. HUD shall approve
an additional classification and wage rate and
fringe benefits therefor only when all the following
criteria have been met: (A) The work to be
performed by the classification requested is not
performed by a classification in the wage
determination; and (B) The classification is utilized
in the area by the construction industry; and (C)
The proposed wage rate, including any bona fide
fringe benefits, bears a reasonable relationship to
the wage rates contained in the wage
determination.

(ii) If the Contractor and the laborers and mechanics
to be employed in the classification (if known), or
their representatives, and HUD or its designee
agree on the classification and wage rate
(including the amount designated for fringe
benefits where appropriate), a report of the action
taken shall be sent by HUD or its designee to the
Administrator of the Wage and Hour Division,
Employee Standards Administration, U.S.
Department of Labor, Washington, DC 20210.
The Administrator, or an authorized

representative, will approve, modify, or disapprove
every additional classification action within 30
days of receipt and so advise HUD or its designee
or will notify HUD or its designee within the 30-day
period that additional time is necessary.

(i) In the event the Contractor, the
laborers or mechanics to be employed in the
classification or their representatives, and HUD or
its designee do not agree on the proposed
classification and wage rate (including the amount
designated for fringe benefits, where appropriate),
HUD or its designee shall refer the questions,

including the views of all interested parties and the

recommendation of HUD or its designee, to the
Administrator of the Wage and Hour Division for
determination. The Administrator, or an authorized
representative, will issue a determination within
30 days of receipt and so advise HUD or its
designee or will notify HUD or its designee within
the 30-day period that additional time is necessary.

(iv) The wage rate (including fringe benefits
where appropriate) determined pursuant to
subparagraphs (a)(2)(ii) or (iii) of this clause shall
be paid to all workers performing work in the
classification under this contract from the first day
on which work is performed in classification.

(3) Whenever the minimum wage rate prescribed in the
contract for a class of laborers or mechanics includes
a fringe benefit which is not expressed as an hourly
rate, the Contractor shall either pay the benefit as
stated in the wage determination or shall pay another
bona fide fringe benefit or an hourly cash equivalent
thereof.

(4) If the Contractor does not make payments to a trustee
or other third person, the Contractor may consider as
part of the wages of any laborer or mechanic the

amount of any costs reasonably anticipated in
providing bona fide fringe benefits under a plan or

program; provided, that the Secretary of Labor has
found, upon the written request of the Contractor, that
the applicable standards of the Davis-Bacon Act have
been met. The Secretary of Labor may require the
Contractor to set aside in a separate account assets
for the meeting of obligations under the plan or
program.

(b) Withholding of funds. HUD or its designee shall, upon its

own action or upon written request of an authorized
representative of the Department of Labor, withhold or
cause to be withheld from the Contractor under this
contract or any other Federal contract with the same
prime Contractor, or any other Federally-assisted
contract subject to Davis-Bacon prevailing wage
requirements, which is held by the same prime
Contractor, so much of the accrued payments or
advances as may be considered necessary to pay
laborers and mechanics, including apprentices, trainees,
and helpers, employed by the Contractor or any
subcontractor the full amount of wages required by the
contract. In the event of failure to pay any laborer or
mechanic, including any apprentice, trainee, or helper,
employed or working in the construction or development
of the project, all or part of the wages required by the
contract, HUD or its designee may, after written notice to
the Contractor, take such action as may be necessary to
cause the suspension of any further payment, advance,
or guarantee of funds until such violations have ceased.
HUD or its designee may, after written notice to the
Contractor, disburse such amounts withheld for and on
account of the Contractor or subcontractor to the
respective employees to whom they are due.

(c) Payrolls and basic records.

(1) Payrolls and basic records relating thereto shall be
maintained by the Contractor during the course of the

work and preserved for a period of three years
thereafter for all laborers and mechanics working in
the construction or development of the project. Such
records shall contain the name, address, and social
security number of each such worker, his or her
correct classification, hourly rates of wages paid
(including rates of contributions or costs anticipated
for bona fide fringe benefits or cash equivalents
thereof of the types described in section 1(b)(2)(B) of
the Davis-Bacon Act), daily and weekly number of
hours worked, deductions made, and actual wages
paid. Whenever the Secretary of Labor has found,
under 29 CFR 5.5(a)(1)(iv), that the wages of any
laborer or mechanic include the amount of costs
reasonably anticipated in providing benefits under a
plan or program described in section 1(b)(2)(B) of the
Davis-Bacon Act, the Contractor shall maintain
records which show that the commitment to provide
such benefits is enforceable, that the plan or program
is financially responsible, and that the plan or
program has been communicated in writing to the
laborers or mechanics affected, and records which
show the costs anticipated or the actual cost incurred
in providing such benefits. Contractors employing
apprentices or trainees under approved programs
shall maintain written evidence of the registration of
apprenticeship programs and certification of trainee
programs, the registration of the apprentices and
trainees, and the ratios and wage rates prescribed in
the applicable programs.
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(2) (i) The Contractor shall submit weekly for each week
in which any contract work is performed a copy of
all payrolls to the Contracting Officer for
transmission to HUD or its designee. The payrolls
submitted shall set out accurately and completely
all of the information required to be maintained
under subparagraph (c)(1) of this clause. This
information may be submitted in any form desired.
Optional Form WH-347 (Federal Stock Number
029-005-00014-1) is available for this purpose
and may be purchased from the Superintendent of
Documents, U.S. Government Printing Office,
Washington, D.C. 20402. The Contractor is
responsible for the submission of copies of
payrolls by all subcontractors. (Approved by the
Office of Management and Budget under OMB
Control Number 1214-0149.)

(i) Each payroll submitted shall be accompanied by a
“Statement of Compliance,” signed by the
Contractor or subcontractor or his or her agent
who pays or supervises the payment of the
persons employed under the contract and shall
certify the following:

(A) That the payroll for the payroll period contains
the information required to be maintained
under paragraph (c) (1) of this clause and that
such information is correct and complete;

(B) That each laborer or mechanic (including each
helper, apprentice, and trainee) employed on
the contract during the payroll period has been
paid the full weekly wages earned, without
rebate, either directly or indirectly, and that no
deductions have been made either directly or
indirectly from the full wages earned, other
than permissible deductions as set forth in 29
CFR Part 3; and

(C) That each laborer or mechanic has been paid
not less than the applicable wage rates and
fringe benefits or cash equivalents for the
classification of work performed, as specified
in the applicable wage determination
incorporated into the contract.

(iii) The weekly submission of a properly executed
certification set forth on the reverse side of
Optional Form WH-347 shall satisfy the
requirements for submission of the “Statement of
Compliance” required by subparagraph (c)(2)(ii) of
this clause.

(iv) The falsification of any of the above certifications
may subject the Contractor or subcontractor to
civil or criminal prosecution under Section 1001 of
Title 18 and Section 3729 of Title 31 of the United
States Code.

(3) The Contractor or subcontractor shall make the

records required under subparagraph (c)(1) available

for inspection, copying, or transcription by authorized
representatives of HUD or its designee, the

Contracting Officer, or the Department of Labor and

shall permit such representatives to interview

employees during working hours on the job. If the

Contractor or subcontractor fails to submit the

required records or to make them available, HUD or

its designee may, after written notice to the

Contractor, take such action as may be necessary to

cause the suspension of any further payment,

advance, or guarantee of funds. Furthermore, failure
to submit the required records upon request or to

make such records available may be grounds for
debarment action pursuant to 29 CFR 5.12.

(d) (1) Apprentices. Apprentices will be permitted to work at

less than the predetermined rate for the work they
performed when they are employed pursuant to and
individually registered in a bona fide apprenticeship
program registered with the U.S. Department of
Labor, Employment and Training Administration,
Office of Apprenticeship and Training, Employer and
Labor Services (OATELS), or with a State
Apprenticeship Agency recognized by OATELS, or if
a person is employed in his or her first 90 days of
probationary employment as an apprentice in such an
apprenticeship program, who is not individually
registered in the program, but who has been certified
by OATELS or a State Apprenticeship Agency (where
appropriate) to be eligible for probationary
employment as an apprentice. The allowable ratio of
apprentices to journeymen on the job site in any craft
classification shall not be greater than the ratio
permitted to the Contractor as to the entire work force
under the registered program. Any worker listed on a
payroll at an apprentice wage rate, who is not
registered or otherwise employed as stated in this
paragraph, shall be paid not less than the applicable
wage rate on the wage determination for the
classification of work actually performed. In addition,
any apprentice performing work on the job site in
excess of the ratio permitted under the registered
program shall be paid not less than the applicable
wage rate on the wage determination for the work
actually performed. Where a contractor is performing
construction on a project in a locality other than that in
which its program is registered, the ratios and wage
rates (expressed in percentages of the journeyman’s
hourly rate) specified in the Contractor’s or
subcontractor’s registered program shall be observed.
Every apprentice must be paid at not less than the

rate specified in the registered program for the
apprentice’s level of progress, expressed as a
percentage of the journeyman hourly rate specified in
the applicable wage determination. Apprentices shall
be paid fringe benefits in accordance with the
provisions of the apprenticeship program. If the
apprenticeship program does not specify fringe
benefits, apprentices must be paid the full amount of
fringe benefits listed on the wage determination for
the applicable classification. If the Administrator of the
Wage and Hour Division determines that a different
practice prevails for the applicable apprentice
classification, fringes shall be paid in accordance with
that determination. In the event OATELS, or a State
Apprenticeship Agency recognized by OATELS,
withdraws approval of an apprenticeship program, the
Contractor will no longer be permitted to utilize
apprentices at less than the applicable predetermined
rate for the work performed until an acceptable

program is approved.

(2) Trainees. Except as provided in 29 CFR 5.16,

trainees will not be permitted to work at less than the
predetermined rate for the work performed unless
they are employed pursuant to and individually
registered in a program which has received prior
approval, evidenced by formal certification by the U.S.
Department of Labor, Employment and Training
Administration. The ratio of trainees to journeymen on
the job site shall not be greater than permitted under
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the plan approved by the Employment and Training
Administration. Every trainee must be paid at not less
than the rate specified in the approved program for
the trainee’s level of progress, expressed as a
percentage of the journeyman hourly rate specified in
the applicable wage determination. Trainees shall be
paid fringe benefits in accordance with the provisions
of the trainee program. If the trainee program does
not mention fringe benefits, trainees shall be paid the
full amount of fringe benefits listed in the wage
determination unless the Administrator of the Wage
and Hour Division determines that there is an
apprenticeship program associated with the
corresponding journeyman wage rate in the wage
determination which provides for less than full fringe
benefits for apprentices. Any employee listed on the
payroll at a trainee rate who is not registered and
participating in a training plan approved by the
Employment and Training Administration shall be paid
not less than the applicable wage rate in the wage
determination for the classification of work actually
performed. In addition, any trainee performing work
on the job site in excess of the ratio permitted under
the registered program shall be paid not less than the
applicable wage rate in the wage determination for
the work actually performed. In the event the
Employment and Training Administration withdraws
approval of a training program, the Contractor will no
longer be permitted to utilize trainees at less than the
applicable predetermined rate for the work performed
until an acceptable program is approved.

(3) Equal employment opportunity. The utilization of
apprentices, trainees, and journeymen under this
clause shall be in conformity with the equal
employment opportunity requirements of Executive
Order 11246, as amended, and 29 CFR Part 30.

(e) Compliance with Copeland Act requirements. The
Contractor shall comply with the requirements of 29 CFR
Part 3, which are hereby incorporated by reference in this
contract.

(f) Contract termination; debarment. A breach of this contract
clause may be grounds for termination of the contract
and for debarment as a Contractor and a subcontractor
as provided in 29 CFR 5.12.

(g9) Compliance with Davis-Bacon and related Act

requirements. All rulings and interpretations of the Davis-

Bacon and related Acts contained in 29 CFR Parts 1, 3,

and 5 are herein incorporated by reference in this

contract.

Disputes concerning labor standards. Disputes arising out

of the labor standards provisions of this clause shall not

be subject to the general disputes clause of this contract.

Such disputes shall be resolved in accordance with the

procedures of the Department of Labor set forth in 29

CFR Parts 5, 6, and 7. Disputes within the meaning of

this clause include disputes between the Contractor (or

any of its subcontractors) and the PHA, HUD, the U.S.

Department of Labor, or the employees or their

representatives.

(i) Certification of eligibility.

(1) By entering into this contract, the Contractor certifies
that neither it (nor he or she) nor any person or firm
who has an interest in the Contractor’s firm is a
person or firm ineligible to be awarded contracts by
the United States Government by virtue of section
3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

(h

=

(2)No part of this contract shall be subcontracted to any
person or firm ineligible for award of a United States
Government contract by virtue of section 3(a) of the
Davis-Bacon Act or 29 CFR 5.12(a)(1).

(3) The penalty for making false statements is prescribed
in the U. S. Criminal Code, 18 U.S.C. 1001.

(j) Contract Work Hours and Safety Standards Act. As used
in this paragraph, the terms “laborers” and “mechanics”
include watchmen and guards.

(1) Overtime requirements. No contractor or
subcontractor contracting for any part of the contract
work which may require or involve the employment of
laborers or mechanics, including watchmen and
guards, shall require or permit any such laborer or
mechanic in any workweek in which the individual is
employed on such work to work in excess of 40 hours
in such workweek unless such laborer or mechanic
receives compensation at a rate not less than one
and one-half times the basic rate of pay for all hours
worked in excess of 40 hours in such workweek.

(2) Violation; liability for unpaid wages; liquidated
damages. In the event of any violation of the
provisions set forth in subparagraph (j)(1) of this
clause, the Contractor and any subcontractor
responsible therefor shall be liable for the unpaid
wages. In addition, such Contractor and

subcontractor shall be liable to the United States (in
the case of work done under contract for the District
of Columbia or a territory, to such District or to such
territory), for liquidated damages. Such liquidated
damages shall be computed with respect to each
individual laborer or mechanic (including watchmen
and guards) employed in violation of the provisions
set forth in subparagraph (j)(1) of this clause, in the
sum of $10 for each calendar day on which such
individual was required or permitted to work in excess

of the standard workweek of 40 hours without
payment of the overtime wages required by
provisions set forth in subparagraph (j)(1) of this
clause.

(3) Withholding for unpaid wages and liquidated
damages. HUD or its designee shall upon its own
action or upon written request of an authorized
representative of the Department of Labor withhold or
cause to be withheld, from any moneys payable on
account of work performed by the Contractor or
subcontractor under any such contract or any Federal
contract with the same prime Contractor, or any other
Federally-assisted contract subject to the Contract
Work Hours and Safety Standards Act, which is held
by the same prime Contractor, such sums as may be
determined to be necessary to satisfy any liabilities of
such Contractor or subcontractor for unpaid wages
and liquidated damages as provided in the provisions
set forth in subparagraph (j)(2) of this clause.

(k) Subcontracts. The Contractor or subcontractor shall insert
in any subcontracts all the provisions contained in this
clause, and such other clauses as HUD or its designee
may by appropriate instructions require, and also a
clause requiring the subcontractors to include these
provisions in any lower tier subcontracts. The prime
Contractor shall be responsible for the compliance by any
subcontractor or lower tier subcontractor with all these
provisions.

Previous editions are obsolete
Replaces form HUD-5370-A
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47. Non-Federal Prevailing Wage Rates

(a) Any prevailing wage rate (including basic hourly rate and

(b

~

any fringe benefits), determined under State or tribal law
to be prevailing, with respect to any employee in any
trade or position employed under the contract, is
inapplicable to the contract and shall not be enforced
against the Contractor or any subcontractor, with respect
to employees engaged under the contract whenever
such non-Federal prevailing wage rate exceeds: (1)
The applicable wage rate determined by the Secretary
of Labor pursuant to the Davis-Bacon Act (40 U.S.C.
3141 et seq.) to be prevailing in the locality with
respect to such trade;
An applicable apprentice wage rate based thereon
specified in an apprenticeship program registered with
the U.S. Department of Labor (DOL) or a DOL-
recognized State Apprenticeship Agency; or

(c) An applicable trainee wage rate based thereon specified

in a DOL-certified trainee program.

48. Procurement of Recovered Materials.

(a) In accordance with Section 6002 of the Solid Waste

Disposal Act, as amended by the Resource Conservation
and Recovery Act, the Contractor shall procure items
designated in guidelines of the Environmental Protection
Agency (EPA) at 40 CFR Part 247 that contain the
highest percentage of recovered materials practicable,
consistent with maintaining a satisfactory level of
competition. The Contractor shall procure items
designated in the EPA guidelines that contain the highest
percentage of recovered materials practicable unless the
Contractor determines that such items: (1) are not
reasonably available in a reasonable period of time; (2)
fail to meet reasonable performance standards, which
shall be determined on the basis of the guidelines of the
National Institute of Standards and Technology, if
applicable to the item; or (3) are only available at an
unreasonable price.

(b) Paragraph (a) of this clause shall apply to items

purchased under this contract where: (1) the
Contractor purchases in excess of $10,000 of the item
under this contract; or (2) during the preceding
Federal fiscal year, the Contractor: (i) purchased any
amount of the items for use under a contract that was
funded with Federal appropriations and was with a
Federal agency or a State agency or agency of a
political subdivision of a State; and (ii) purchased a
total of in excess of $10,000 of the item both under
and outside that contract.

Previous editions are obsolete Page 19 of 19
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PEMBROKE HOUSING AUTHORITY
STRICKLAND HEIGHTS ROOF REPLACEMENT TWC # 2917-U

SECTION - SUPPLEMENTARY GENERAL CONDITIONS (ADDITIONAL)
PART 1 GENERAL
1.1 SCOPE OF WORK

A. Intent: The Contract Documents are intended to provide for all work entering construction, as
indicated and/or described in several parts of the said Documents.

B. Complete Work: Mention in any division of these Specifications or in the Drawings of materials,
articles, operations, or methods of demolition or installation, shall require that the Contractor
furnish and install each and every item mentioned, indicated or required, as necessary to
provide a finished project, complete in every respect and fashion.

1.2 DEFINITIONS: The following nouns, or pronouns in lieu thereof, shall be held to refer as follows:
A. “Owner” The Pembroke Housing Authority
B. “Designer/Architect/Engineer” The Wooten Company
C. “Contractor” The party or parties defined in the Construction
Contract as “Contractor”, or official representative
thereof.
D. “Drawings” Those Drawings prepared by the The Wooten

Company and bearing the title of “Strickland
Heights Roof Replacement” Dated September 18,
2025. Drawings are as follows:

T001 — Cover Sheet

C001 — Site Plan 1/1

C001 — Site Plan 2/2

A101 — Roof Plans Type A-C
A102 — Roof Plans Type D-E
A201 — Elevations Type A-C
A202 — Elevations Type D-E
A301 — Existing Details
A401 — Roof Info

E. Project Manual Those Project Manual prepared by the The
Wooten Company and bearing the title of
“Strickland Heights Roof Replacement” Dated
September 18, 2025.

F. “Work” or “Project” The work indicated on the Drawings and specified
herein.
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PEMBROKE HOUSING AUTHORITY
STRICKLAND HEIGHTS ROOF REPLACEMENT TWC # 2917-U

ARTICLE 25: CONTRACT PERIOD

The Contractor shall complete all work required under this contract within (180) calendar days of the effective
date of the contract.

ARTICLE 27: PAYMENTS

(d) Such estimates shall be submitted not later than 10 days in advance.
Remove from (d): on forms provided by the PHA

Add to (d): (d) The following HUD Forms....

The following HUD forms shall be submitted by the Contractor for monthly payment.
HUD-51000 Schedule of Amounts for Contract Payments.

HUD-51001 Periodic Estimate for Partial Payment.

HUD-51002 Schedule of Change Orders.

HUD-5372 Construction Progress Schedule.

HUD-51003 Schedule of Materials Stored.

HUD-51004 Summary of Materials Stored.

ARTICLE 33: LIQUIDATED DAMAGES
(a)...the Contractor shall pay to the PHA as liquidated damages, the sum of $200.00 for each day of delay.

ARTICLE 36: INSURANCE

(a) (2) Commercial General Liability with a combined single unit for bodily injury and property damage of not
less than $1,000,000.00 per occurrence...

(a) (3)....not less than $1,000,000.00 per occurrence.

END OF SECTION SUPPLEMENTARY GENERAL CONDITIONS
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SECTION 01 10 00
SUMMARY

PART 1 GENERAL

1.01

1.02

1.03

1.04

1.05

PROJECT
A. Project Name: Strickland Heights Roof Replacement
B. Owner's Name: Pembroke Housing Authority.

C. The Project consists of the replacement of the roofing, sheathing, and accessories for
Sixty-One (61) housing Units in the Strickland Heights community..

CONTRACT DESCRIPTION
A. Contract Type: A single prime contract
WORK BY OWNER

A. Owner to furnish shingles for Contractor installation. Contractor to provide Owner with
quantities needed to complete the work. Contractor to provide all other associated
specialties and accessories associated with the Work.

OWNER OCCUPANCY

A. Owner intends to occupy the Project continually throughout the Work.

B. Cooperate with Owner to minimize conflict and to facilitate Owner's operations.
C. Schedule the Work to accommodate Owner occupancy.

CONTRACTOR USE OF SITE AND PREMISES

A. Arrange use of site and premises to allow:
1. Owner occupancy.
2. Use of site and premises by the public.

B. Provide access to and from site as required by law and by Owner:

1. Emergency Building Exits During Construction: Keep all exits required by code
open during construction period; provide temporary exit signs if exit routes are
temporarily altered.

2. Do not obstruct roadways, sidewalks, or other public ways without permit.

C. Existing building spaces may not be used for storage.
END OF SECTION
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SECTION 06 10 00
ROUGH CARPENTRY

PART 1 GENERAL
1.01  SECTION INCLUDES
A. Sheathing.
1.02 REFERENCE STANDARDS
A. APA Construction Guide E-30

B. ASTM D3498 - Standard Specification for Adhesives for Field-Gluing Wood Structural
Panels (Plywood or Oriented Strand Board) to Wood Based Floor System Framing;
2019a.

C. PS 20 - American Softwood Lumber Standard; 2025.
1.03 SUBMITTALS

A. See Section 01 30 00 - Administrative Requirements for submittal procedures.
1.04 DELIVERY, STORAGE, AND HANDLING

A. General: Cover wood products to protect against moisture. Support stacked products
to prevent deformation and to allow air circulation.

PART 2 PRODUCTS
2.01  GENERAL REQUIREMENTS

A. Dimension Lumber: Comply with PS 20 and requirements of specified grading
agencies.

1. If no species is specified, provide species graded by the agency specified; if no
grading agency is specified, provide lumber graded by grading agency meeting
the specified requirements.

2. Grading Agency: Grading agency whose rules are approved by the Board of
Review, American Lumber Standard Committee at www.alsc.org, and who
provides grading service for the species and grade specified; provide lumber
stamped with grade mark unless otherwise indicated.

2.02 CONSTRUCTION PANELS

A. Roof Sheathing: Oriented strand board wood structural panel; PS 2.
1. Grade: Structural 1 Sheathing.
2. Bond Classification: Exposure 1.
3. Thickness: 3/4"

2.03 ACCESSORIES

A. Metal and Finish of Fasteners:
1. Untreated Wood: Unfinished steel.

B. Subfloor Adhesives: Gap-filling construction adhesive for bonding wood structural
panels to wood-based floor system framing; complying with ASTM D3498.
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PART 3 EXECUTION

3.01

3.02

3.03

3.04

3.05

PREPARATION

A. Coordinate installation of rough carpentry members specified in other sections.
INSTALLATION - GENERAL

A. Select material sizes to minimize waste.

B. Reuse scrap to the greatest extent possible; clearly separate scrap for use on site as
accessory components, including: shims, bracing, and blocking.

ROOF-RELATED CARPENTRY

A. Coordinate installation of roofing carpentry with deck construction, framing of roof
openings, and roofing assembly installation.

INSTALLATION OF CONSTRUCTION PANELS

A. Subflooring/Underlayment Combination: Glue and nail to framing; staples are not
permitted.

B. Roof Sheathing: Secure panels with long dimension perpendicular to framing
members, with ends staggered and over firm bearing.
1. At long edges use sheathing clips where joints occur between roof framing
members.
2. Nail panels to framing; staples are not permitted.
3. Install per APA Construction Guide E-30

TOLERANCES
A. Framing Members: 1/4 inch from true position, maximum.

B. Variation from Plane, Other than Floors: 1/4 inch in 10 feet maximum, and 1/4 inch
in 30 feet maximum.
END OF SECTION
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SECTION 07 31 13
ASPHALT SHINGLES

PART 1 GENERAL

1.01  SECTION INCLUDES
A. Asphalt shingle roofing.
B. Flexible sheet membranes for eave protection, underlayment, and valley protection.
C. Flashing.

1.02 REFERENCE STANDARDS

A. ASTM D1970/D1970M - Standard Specification for Self-Adhering Polymer Modified
Bituminous Sheet Materials Used as Steep Roofing Underlayment for Ice Dam
Protection; 2021.

B. ASTM D3161/D3161M - Standard Test Method for Wind Resistance of Steep Slope
Roofing Products (Fan-Induced Method); 2020 (Reapproved 2025).

C. ASTM D3462/D3462M - Standard Specification for Asphalt Shingles Made from Glass
Felt and Surfaced with Mineral Granules; 2023.

D. ASTM E96/E96M - Standard Test Methods for Gravimetric Determination of Water
Vapor Transmission Rate of Materials; 2024a.

ASTM E108 - Standard Test Methods for Fire Tests of Roof Coverings; 2025.

ASTM F1667/F1667M - Standard Specification for Driven Fasteners: Nails, Spikes,
and Staples; 2021a.

G. NRCA (RM) - The NRCA Roofing Manual; 2025.
1.03 SUBMITTALS
A. See Section 01 30 00 - Administrative Requirements for submittal procedures.

B. Product Data: Provide data indicating material characteristics, performance criteria,
and limitations.

C. Manufacturer's Installation Instructions: Indicate installation criteria and procedures.

D. Warranty Documentation: Submit manufacturer warranty and ensure forms have been
completed in Owner's name and registered with manufacturer.

E. Maintenance Materials: Furnish the following for Owner's use in maintenance of
project.
1. See Section 01 60 00 - Product Requirements for additional provisions.

1.04 QUALITY ASSURANCE

A. Installer Qualifications: Company specializing in installing asphalt shingles, with at
least 3 years of documented experience.
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1.05

1.06

1.07

1.08

MOCK-UPS

A. Provide mock-up of one (1) housing unit, including underlayment, shingles, eave
protection membrane, associated flashings, and ventilation.

B. Locate as directed by Owner.
C. Mock-up may remain as part of work.
DELIVERY, STORAGE, AND HANDLING

A. Deliver and store materials with labels intact in manufacturer's unopened packaging
until ready for installation.

B. Store materials under dry and waterproof cover, well ventilated, and elevated above
grade on a flat surface.

C. Protect materials from harmful environmental elements, construction dust, direct
sunlight, and other potentially detrimental conditions.

D. When storing roofing materials on roofing system ensure no damage occurs to
supporting members and other materials.

FIELD CONDITIONS

A. Do not install shingles, eave protection membrane or underlayment when surface,
ambient air, or wind chill temperatures are below 45 degrees F.

WARRANTY

A. Provide lifetime manufacturer's warranty for coverage against black streaks caused
by algae.

B. Provide 5-year manufacturer's warranty for wind damage.

PART 2 PRODUCTS

2.01

2.02

2.03

MANUFACTURERS

A. Asphalt Shingles: [Furnished by Owner, installed by Contractor]
1. GAF; Timberline HDZ RS Shingles: www.gaf.com/#sle.

ASPHALT SHINGLES

A. Asphalt Shingles: Asphalt-coated glass felt, mineral granule surfaced, complying with
ASTM D3462/D3462M.
1. Fire Resistance: Class A, complying with ASTM E108.

SHEET MATERIALS

A. Eave Edge Starter Shingles: [Furnished by Owner, installed by Contractor] Glass felt
base, with ceramic coated mineral granules tightly embedded in refined, water-
resistant asphalt, complying with ASTM D3462/D3462M.

1. Wind Resistance: Class F, when tested in accordance with ASTM
D3161/D3161M.

2. Fire Resistance: Class A, complying with ASTM E108.

3. Shingle Size: 8-3/16 by 38-1/4 inches, nominal.

4. Products:
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2.04

2.05

2.06

a. Owens Corning: Coordinate with shingle

b. CertainTeed; SwiftStart Starter Shingles: www.certainteed.com/#sle.

c. Malarkey Roofing; Smart Start Starter Shingles:
www.malarkeyroofing.com/#sle.

B. Underlayment: Self-adhering, rubber-modified asphalt sheet complying with ASTM
D1970/D1970M; 45 mils, 0.045 inch total thickness; with strippable release film and
Polymeric asphalt top surface.

1. Top Surface: Polymeric asphalt.
2. Self Sealability: Passing nail sealability test specified in ASTM D1970/D1970M.
3. Low Temperature Flexibility: Passing test specified in ASTM D1970/D1970M.
4. Water Vapor Permeance: 0.067 perm, when tested in accordance with ASTM
E96/E96M, Procedure A (desiccant method).
5. Products:
a. Owens Corning; WeahterLok Mat [Basis of Design]
b. CertainTeed; Grace Vycor Select: www.certainteed.com/#sle.
c. System Components Corporation, Inc; FelTex SA300:
www.systemcomponents.net/#sle.
FLASHING

A. Metal Flashing: Galvanized steel or Aluminum; see Section 07 62 00.

B. Steel Flashing: Prefinished and galvanized steel sheet, 26 gauge, 0.0179 inch
minimum thickness, G90/Z275 hot-dip galvanized; PVC coated, color as selected.

C. Aluminum Flashing: Prefinished aluminum, 26 gauge, 0.017 inch minimum thickness;
stucco embossed, PVC coating, color as selected.

DRIP EDGE

A. Drip edge, rake flashing shall be minimum 0.024-inch aluminum sheet:
1. Drip edge shall be brake-formed to provide 3-inch roof deck flange.
2. 1-%inch fascia flange with 3/8-inch drip at lower edge.
3. Furnish in 8 or 10-foot lengths.
4. Baked-on black finish.

ACCESSORIES

A. Roofing Nails: Standard round wire shingle type, galvanized steel, stainless steel,
aluminum roofing nails, or copper roofing nails, minimum 3/8-inch head diameter, 12-
gauge, 0.109-inch nail shank diameter, 1-1/2 inches long and complying with ASTM
F1667/F1667M.

B. Plastic Ridge Vents: Extruded plastic with vent openings do not permit direct water or
weather entry; flanged to receive shingles.
1. Provides 20 sq in NFVA per lineal foot.
2. 15in wide and 1 in high, with a shingle-over width of 12 in.

C. Roof Louver
1. Bathroom Vents:
a. Black aluminum super slantback static roof louver
b. Roof pitch 3:12 (minimum) to 12:12 (maximum)
c. 60-sqin of net free ventilating area (NFA) per vent
d. Aluminum construction
e. Black finish
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D.

Pipe Flashing

1. Preformed

Fits flat to 12/12 pitch (45°)

Traditional style thermoplastic base
Elastomer collar

Weathering and ultraviolet stabilization
Twenty year replacement warranty
Stiffer polypropylene hard base
ICC-ES approved

@*0ooToD

PART 3 EXECUTION

3.01

3.02

3.03

EXAMINATION

A. Verify existing conditions prior to starting this work.

B. Verify roof deck is of sufficient thickness to accept fasteners.

C. Verify roof penetrations and plumbing stacks are in place and flashed to deck surface.

D. Verify roof openings are correctly framed.

E. Verify deck surfaces are dry, free of ridges, warps, or voids.

PREPARATION

A. Seal roof deck joints wider than 1/16 inch as recommended by shingle manufacturer.

B. Atareas where eave protection membrane is to be adhered to substrate, fill knot holes
and surface cracks with latex filler.

C. Broom clean deck surfaces before installing underlayment or eave protection.

D. Protect surrounding areas and adjacent surfaces from damage during execution of
this work.

E. Install eave edge flashings tight with fascia boards, weather lap joints 2 inches and
seal with roof cement, and secure flange with nails spaced inches on center.

INSTALLATION

A. Underlayment:

1. Roof Slopes Upto 4:12: Install two layers of underlayment over area not protected
by eave protection, with ends and edges weather lapped minimum 4 inches;
stagger end laps of each consecutive layer and nail in place.

2. Weather lap and seal watertight with plastic cement any items projecting through
or mounted on roof.

B. Valley Protection:

1. Install one ply of smooth surfaced roll roofing, minimum 18 inches wide, centered
over valleys.

2.  Weather lap joints minimum 2 inches.

3. Nail in place minimum 18 inches on center, 1 inch from edges.

C. Metal Flashing:

1. Install flashings in accordance with manufacturer's instructions and NRCA (RM)
applicable requirements.
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Weather lap joints minimum 2 inches and seal weather tight with plastic cement.
Secure in place with nails at ____inches on center, and conceal fastenings.
Iltems Projecting Through or Mounted on Roofing: Flash and seal weather tight
with plastic cement.

D. Shingles:

1. Install shingles in accordance with manufacturer's instructions and NRCA (RM)
applicable requirements.

a. Fasten individual shingles using two nails per shingle, or as required by
manufacturer and local building code, whichever is greater.

b. Fasten strip shingles using four nails per strip, or as required by manufacturer
and local building code, whichever is greater.

2. Place shingles in straight coursing pattern with 5-inch weather exposure to
produce double thickness over full roof area, and provide double course of
shingles at eaves.

3. Project first course of shingles 3/4 inch beyond fascia boards.

4. Extend shingles 1/2 inch beyond face of gable edge fascia boards.

5. Complete installation to provide weathertight service.

3.04 CLEANING

Bowh

A. See Section 01 70 00 - Execution and Closeout Requirements for additional
requirements.

B. Clean exposed work upon completion of installation; remove grease and oil films,
excess joint sealer, handling marks, and debris from installation, leaving work clean
and unmarked, free from dents, creases, waves, scratch marks, or other damage to
finish.

3.05 PROTECTION

A. Do not permit traffic over finished roof surface; protect roofing until completion of
project.

B. Touch-up, repair, or replace damaged asphalt shingles or accessories before Date of
Substantial Completion.
END OF SECTION
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PEMBROKE HOUSING AUTHORITY

STRICKLAND HEIGHTS ROOF REPLACEMENT TWC # 2917-U
AGREEMENT FORM
THIS AGREEMENT, made this day of in the year Between

., a corporation organized and existing under the laws of the State of North Carolina;
hereinafter called the “Contractor”, and Pembroke Housing Authority, hereinafter called the “Housing Authority”;

WITNESSETH, that the Contractor and the Housing Authority for the consideration stated herein mutually agree as
follows:

ARTICLE 1 — STATEMENT OF WORK
The Contractor shall furnish labor, materials, equipment and service required to fully execute the Work in accordance

with Contract Documents as prepared by The Wooten Company, 120 N. Boylan Avenue, Raleigh, North Carolina
27603,

The Contractor hereby agrees to commence work under this Contract on or before the date to be specified in a written
“Notice to Proceed” by the Housing Authority and to fully complete the Project within One Hundred Eighty (180)
consecutive calendar days thereafter. The Contractor further agrees to pay, as liquidated damages, the sum of

Two Hundred Dollars ($200.00) for each consecutive calendar day of delay.

ARTICLE 2 — THE CONTRACT PRICE
The Housing Authority agrees to pay the Contractor for performance of the Contract in current funds, subject to
additions and deductions as provided in the Project Manual, the sum

TOTAL DOLLARS §

ARTICLE 3 — CONTRACT DOCUMENTS
The Contract shall consist of the following component parts:
. The Agreement,
. Approved Addenda and Modifications,
. Applicable Federal Wage Rates,
. Performance and Payment Bonds or other accepted completion assurance,
. Special Conditions,
The General Conditions,
. The Drawings,
. Specifications
i. The completed Bid Form,
j- The Bid Bond and
k. The Section 3 Clause.

50 tHh o a0 o

This agreement, together with the other documents enumerated in this Article, which said other documents are as fully a
part of the Contract as if hereto attached or herein repeated, form the Contract. In the event that a provision in any
component part of this Contract conflicts with a provision of any other component part, the provision of the component
part first enumerated in this Article shall govern, except as otherwise specifically stated. The various provisions in
Addenda shall be construed in the order of preference of the component part of the Contract which each modifies.

IN WITNESS WHEREOF, the parties hereto have caused this Agreement to be executed in four (4) original
counterparts the day and year first written above

AGREEMENT FORM Page 1 of 2



PEMBROKE HOUSING AUTHORITY

STRICKLAND HEIGHTS ROOF REPLACEMENT TWC # 2917-U
ATTEST
(Contractor)
By: By:
NAME TYPED HERE
Title: Title:
(Street Address)

(City, State and Zip Code)

ATTEST Pembroke Housing Authority
(Housing Authority)
By: By:

Ashley R. Locklear

Title: Title:  Executive Director

606 Lumbee Street
(Street Address)

Pembroke, NC 28372-0910
(City, State and Zip Code)

Note: Print or type each name under signature on Contract.

CERTIFICATION
L, , certify that I am the , of the Corporation named as
Contractor herein; that , who signed this Contract on behalf of the Contractor was then

of said Corporation; that said Contract was duly signed for and on behalf of said
Corporation by authority of its governing body, and is within the scope of its corporate powers.

CORPORATE

SEAL
(Contractor)
By:
Title:

END OF DOCUMENT
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FORM OF PROPOSAL

Pembroke Housing Authority Contact:

Strickland Heights Roof Replacement

Wooten Project No. 2917-U Bidder:
Date:

The undersigned, as Bidder, hereby declares that the only person or persons interested in this Proposal
as principal or principals is or are named herein and that no other person than herein mentioned has any
interest in this Proposal or in the contract to be entered into; that this proposal is made without connection
with any other person, company or parties making a bid or proposal; and that it is in all respects fair and in
good faith without collusion or fraud. The Bidder further declares that he has examined the site of the Work
and the Contract Documents relative thereto and has read all special provisions furnished prior to the
opening of bids; that he has satisfied himself relative to the work to be performed.

The Bidder proposes and agrees if this Proposal is accepted to contract with the Pembroke Housing
Authority, in the form of contract specified, to furnish all necessary materials, equipment, machinery, tools,
apparatus, means of transportation and labor necessary to complete the electrical construction work
including alternate bid items in full in complete accordance with the Plans, Specifications and Contract
Documents, to the full and entire satisfaction of the Pembroke Housing Authority and The Wooten
Company, with a definite understanding that no money will be allowed for extra work except as set forth in
the General Conditions and the Contract Documents, for the sum of:

CONSTRUCTION CONTRACT:

Total Bid for Strickland Heights Roof Replacement:

$ )

Price to include the following as indicated on the drawings: Work shall generally consist of furnishing of all
labor, materials, unit prices, equipment, and performing all operations indicated, specified, or necessary for
the completion of the Pembroke Housing Authority Strickland Heights Roof Replacement.

The Work shall include, but not be limited to the following:
1. Drawings listed in the Supplementary General Conditions
The Bidder further proposes and agrees hereby to commence work under this contract on a date to be
specified in a written order of the Designer and shall fully complete all work thereunder within 180

consecutive calendar days from and including said date. Applicable liquidated damages shall be stated in
the Supplementary General Conditions.
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FORM OF PROPOSAL

(Continued)
Pembroke Housing Authority Contact:
Strickland Heights Roof Replacement
Wooten Project No. 2917-U Bidder:

Date:

The undersigned further agrees that in the case of failure on his part to execute the said contract and
the bond within seven (7) consecutive calendar days after written notice being given of the award of
contract, the certified check, cash or bid bond accompanying this bid shall be paid into the funds of the
Owner's account set aside for the Project, as liquidated damages for such failure; otherwise the certified
check, cash or bid bond accompanying this Proposal shall be returned to the undersigned.

Attach certified check, cash or bid bond to this Proposal.

Respectfully submitted this day of 20

(Name of firm or corporation making bid)

WITNESS: By:

Title:
(Proprietorship or Partnership) (Owner/Partner/Pres./V.Pres)

Address:
License No.
Federal I.D. No.

ATTEST:

By:

Title:

(Corp. Sec. or Ass't. Sec. Only) (CORPORATE SEAL)

Addendum received and used in computing bid:

Addendum No. 1 Addendum No. 3

Addendum No. 2 Addendum No. 4
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Construction Progress U.S. Department of Housing ~ OMB Approval No. 2577-0157 (Exp. 01/31/2014)
Schedule and Urban Development

Public reporting burden for this collection of information is estimated to average 1 hour per response, including the time for reviewing instructions, searching
existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. This age ncy may not
conduct or sponsor, and a person is not required to respond to, a collection of information unless that collecton displays a valid OMB control number.
Construction practices and HUD administrative requirements establish the need that HAs maintain certain records or submit certain documents in
conjunction with the oversight of the award of construction contracts for the construction of new low-income housing developments or modernization of
existing developments. These forms are used by HAs to provide information on the construction progress schedule and schedule of amounts for contract
payments. Responses to the collection of information are required to obtain a benefit or to retain a benefit. The information requested does not lend
itself to confidentiality.

1. Name of Public Housing Agency/Indian Housing Authority (PHA/IHA)

2. City 3. State 5. Project Name

4. Location 6.Project Number

7. Contract For 8.Contract Time (Days)

9. From To (mm/dd/yyyy) 10. Contract Price $
(mm/dd/yyyy)

11. Number of 12. Number of Dwelling 13. Number of
Buildings Units Rooms

Submit as man Year

PBgRS 85 necessaty (yyyy)
to cover the

construction period.)  Month

Actual Monthly | v/g] ue,

Work in Place ($)
Actual Accumulated (/o)
Progress

Anticipated Monthly (%)
Value

Accumulated (/o)

Scheduled Progress
Submitted by | Contractor's Name

Title Signature Date (mm/dd/yyyy)

Approved by PHA/IHA

Title Date (mm/dd/yyyy)

Approved by |Architect Date (mm/dd/yyyy)

form HUD-5372 (2/93)
Previous edition is obsolete Page 1 of 2form HUD-5372 (2/93)
ref Handbook 7417.1, 7485.1, 7450.1 & 7460.8



Instructions for Preparation of Construction Progress Schedule

Form HUD-5372

General. The information required for items 1 through 6 can be
obtained from the contract documents. (7.) Enter the type of work
awarded by the PHA/IHA. This may be "general construction,"
"plumbing,” "heating," "electrical," etc., depending upon prime
contract awards. (8.) Enter the contract time in calendar days
(unless otherwise stated). (9.) Enter the starting and completion
dates as established by the Notice to Proceed.

Year and Month. At the top of the Schedule, space is provided
for inserting the "Year" and "Month" to identify the times during
which the work is to be performed.

Year. Enter the year when the Notice to Proceed was issued.
If the starting date of the contract is such that the time assigned
for completion will be carried into a succeeding year, two yearly
designations will be shown, each centered over the applicable
spread of time for each year.

Month. The body of the Schedule is divided into Columns,
each representing a period of one month. Starting in the Column
with the month stated in the Notice to Proceed, enter at the top of
each column the successive months corresponding to the entire
spread of the total contract time. The Schedule must contain
monthly columns to cover the entire active period of contract,
with extra columns for possible overruns in contract time.

Computation of Anticipated Monthly Value of Work in Place

Before presenting the form for approval, enter in each monthly
column the dollar value (omit cents) of the increment of work
anticipated to be put in place during that interval of time. This
shall be the Contractor's best estimate of the rate of progress for
each month. This section contains a suggested guide for the
elapsed contract time vs. progress percentages.

The horizontal total of the monthly dollars shown for "Antici-
pated Monthly Value" must equal the contract price shown in the
heading.

Accumulated Scheduled Progress — %

Entries on this line shall show in percentage of total completion
the cumulative stage of progress that is scheduled to be reached
at the end of each monthly interval. It is generally sufficient to
state this anticipated progress to the nearest tenth of one percent,
but for very large contracts it may be advisable to extend compu-
tations to the nearest hundredth.

The entry for the first month's column should be the % obtained
by the anticipated monthly dollar value of work in place at the
close of the first month being divided by the contract price.

The entry for the second month's column is obtained by the sum
of the anticipated monthly dollar values of work in place for
Columns 1 and 2 being divided by the contract price.

Enter in the third month's column the percentage computed
similarly, using the sum of dollar values of work in place for
Columns 1, 2, and 3. Continue in this manner for the succeeding
monthly columns until "100" is reached in the final column.

Charting Actual Progress. The horizontal space extending
through the monthly columns is divided into "Actual Monthly
Value of Work in Place — $" and Actual Accumulated Progress —
%." In each monthly column show the actual accumulated % of
progress and the actual value of work in place for that month, as
the work progresses. An anticipated complete shutdown at some
stage in the work because of adverse seasonal weather or other-
wise, as may occur in road work, excavation (grading), etc., is
readily shown by a gap.

The Contractor's name shall be placed in the lower left-hand
corner of the form, together with the signature and title of the
employee who prepared the Schedule and the date. The form then
shall be sent to the Architect for review. If the Architect considers
that changes are necessary to make the Schedule more realistic, it
will withhold approval and so advise the Contractor. When the
form is acceptable and approved by the Architect, and the PHA/
IHA, it will be returned to the Contractor, who shall reproduce
and submit the number and style of prints required by the PHA/
IHA.

Normal building construction experience has proved that the rate
of overall progress (as measured by work in place) accelerates
slowly at the start, reaches its peak in the middle third of the
construction period, and tapers down at the close. The data
following illustrate the general average expectancy of a well-
balanced operation and may be used as a guide. If the proposed
progress lies within reasonable range of these check points, the
Schedule may be considered satisfactory insofar as the time-
performance feature is involved.

%o0f % of
Contract Accumulated
Time Progress
0 0

10 2
20 8
30 20
40 37
50 57
60 75
70 89
80 96
90 99
100 100

The foregoing percentages must be tempered by consideration of
seasonal weather conditions and other known conditions which
may affect the progress of the work. These percentages are
offered for information only.

Previous edition is obsolete

form HUD-5372 (2/93)

Page 2 of 2form HUD-5372 (2/93)

ref Handbook 7417.1, 7485.1, 7450.1 & 7460.8



Schedule of Amounts for
Contract Payments

No progress payments shall be made to the contractor unless a schedule of amounts

U.S. Department of Housing

and Urban Development
Office of Public and Indian Housing

for contract payments in accordance with the construction contract is received.

OMB Approval No. 2577-0157
(Exp. 01/31/2014)

Public reporting burden for this collection of information is estimated to average 1 hour per response, including the time for reviewing instructions, searching
existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. This agency may not conduct
or sponsor, and a person is not required to respond to, a collection of information unless that collecton displays a valid OMB control number.

Construction practices and HUD administrative requirements establish the need that HAs maintain certain records or submit certain documents in conjunction
with the oversight of the award of construction contracts for the construction of new low-income housing developments or modernization of existing
developments. These forms are used by HAs to provide information on the construction progress schedule and schedule of amounts for contract payments.
Responses to the collection of information are required to obtain a benefit or to retain a benefit. The information requested does not lend itself to confidentiality.

Project Name and Location

Project Number

Name, Address, and Zip Code of Contractor

Nature of Contract

Contract Number

Approved for Contractor by Title Date (mm/dd/yyyy)

Approved for Architect by Title Date (mm/dd/yyyy)

Approved for Owner by Title Date (mm/dd/yyyy)
Iltem Unit of Unit Price Amount of Amount of
No. Description of Item Quantity Measure in Place Sub-Item Principal ltem
() 2 (3 4) 5 6) 0

Total Amount of Contract or Carried Forward $

To the best of my knowledge, all the information stated herein, as well as any information provided in the accompaniment herewith, is true and accurate.
Warning: HUD will prosecute false claims and statements. Conviction may result in criminal and/or civil penalties. (18 U.S.C. 1001, 1010, 1012; 31 U.S.C. 3729,

3802)

Previous editions are obsoletePage 1 of form HUD-51000 (7/97)

ref Handbooks 7417.1 and 7485.1



Signature of authorized represenative Date signed (mm/dd/yyyy)




Instructions for Preparation of form HUD-51000

1. A separate breakdown is required for each project and prime
contract instructions for preparation are given below.

a.

b.

Heading. Enter all identifying information required for both
forms.

Columns 1 and 2. In column 1, enter the item numbers starting
with No. 1, and in column 2 enter each principal division of work
incorporated in the contract work.

(1) Master List. The Master list contains the basic items into
which any construction contract may be subdivided for the
purpose of preparing the Construction Progress Schedule
and the Periodical Estimates for Partial Payments. Only
those items shall be selected which apply to the particular
contract. To ensure uniformity, no change shall be made in
the item numbers. Generally, about 25 to 40 major items
appear in a contract.

(2) Items Subdivided. In the Contractor's breakdown, against
which all periodical estimates will be checked prior to pay-
ment, each major item must be subdivided into sub-items
pertinent to the project involved and in agreement with the
Contractor's intended basis for requesting monthly pay-
ments.

c. Column 3. Enter the total quantity for each sub-item of each

principal division of work listed in the breakdown.

. Column 4. Enter the appropriate unit of measure for each sub-

item of work opposite the quantities described in column 3, such
as “sq. ft.,” “cu. yd.,” “tons,” “Ib.,” “lumber per M/BM,” “brickwork
per M,” etc., applicable to the particular sub-item. ltems shown
on “lump sum” or equivalent basis will be paid for only on
completion of the whole item and not on a percentage of
completion basis.

. Column 5. Enter the unit price, in place, of each sub-item of

work.

. Column 6. Enter the amount of each sub-item obtained by

multiplying the quantities in column 3 by the corresponding unit
prices in column 5.

. Column 7. Enter the amount of principal item only, obtained by

adding the amounts of all sub-items of each principal division of
work listed in column 6. Continue with the breakdown on form
HUD-51000.

. The “Schedule of Amounts for Contract Payments” shall be

signed and dated in the space provided at the bottom of each
sheet of the form by the individual who prepared the breakdown
for the Contractor.

2. The minimum number of copies required for each submission for
approval is an original and two copies. When approved, one fully
approved copy will be returned to the Contractor.

Master List of ltems

Item No. Division of Work Item No. Division of Work Item No. Division of Work
1 Bond 20 Rough Carpentry Site Improvements
2 General Conditions \1 21 Metal Bucks 44 Retaining Walls
3 Demolition & Clearing 22 Caulking 45 Storm Sewers

PRRPRRRRRRREE
OCONOUIRWNROO®O~NOU M

1 General Conditions should be 3% to 5% of contract amount.

23 Weatherstripping

46 Sanitary Sewers

Structures 24 Lath & Plastering-Drywall 47 Water Distribution System
General Excavation 25 Stucco 48 Gas Distribution System
Footing Excavation 26 Finish Carpentry 49 Electrical Distribution System
Backfill 27 Finish Hardware 50 Street & Yard Lighting
Foundation Piles & Caissons 28 Glass & Glazing 51 Fire & Police Alarm System
Concrete Foundations 29 Metal Doors 52 Fire Protection System
Concrete Superstructures 30 Metal Base & Trim 53 Street Work
Reinforcing Steel 31 Toilet Partitions 54 Yard Work
Waterproofing & Dampproofing 32 Floors 55 (Other)
Spandrel Waterproofing 33 Painting & Decorating 56 (Other)
Structural Steel 34 Screens
Masonry 35 Plumbing Equipment
Stonework 36 Heating 57 Shades & Drapery Rods
Miscellaneous & Ornamental Metal 37 Ventilating System 58 Ranges
Metal Windows 38 Electrical 59 Refrigerators
Roofing 39 Elevators 60 Kitchen Cabinets & Work Tables
Sheet Metal 40 Elevator Enclosures—Metal 61 Laundry Equipment

41 Incinerators—Masonry & Parts 62 (Other)

42 (Other)

43 (Other) 63 Punch List \2

64 Lawns & Planting

2 Punch List should be approximately 1/2 of 1% or $30 per dwelling unit, whichever is greater.

Previous editions are obsolete

form HUD-51000 (7/97)
ref Handbooks 7417.1 and 7485.1






Periodic Estimate for U.S. Department of Housing OMB Approval No. 2577-0157

Partial Payment and Urban Development (exp. 01/31/2014)
Office of Public and Indian Housing

Submit original and one copy to the Public Housing Agency.
Complete instructions are on the back of this form.

Public reporting burden for this collection of information is estimated to average 3.5 hours per response, including the time for reviewing instructions,
searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. This agency may
not conduct or sponsor, and a person is not required to respond to, a collection of information unless that collecton displays a valid OMB control number.

This information is collected under the authority of Section 6(c) of the U.S Housing Act of 1937 and HUD regulations. HAs are responsible for contract
administration to ensure that the work for project development is done in accordance with State laws and HUD requirements. The contractor/subcontractor
reports provide details and summaries on payments, change orders, and schedule of materials stored for the project The information will be used to ensure
that the total development costs, identified in the ACC, are kept as low as possible and consistent with HUD construction req uirements. Responses to
the collection are necessary to obtain a benefit. The information requested does not lend itself to confidentiality.

Name of Public Housing Agency Periodic Estimate Number Period

From (mm/dd/yyyy) To (mm/dd/yyyy)

Location of Project Project Number
Name of Contractor Contract Number
Item Number Description of ltem Completed to Date
Q) ) (3)
$

Value of Contract Work Completed to Date (Transfer this total to line 5 on back of this sheet)

Previous editions are obsolete ref. Handbooks 7417.1 & 7450.1 form HUD-51001 (3/92)



Instructions

Headings. Enter all identifying data required. Periodic estimates must
be numbered in sequence beginning with the number 1.

Columns 1 and 2. The"ltem Number"and "Description of Item" must
correspond to the number and descriptive title assigned to each principal
division of work in the "Schedule of Amounts for Contract Payments",
form HUD-51000.

Column 3. Enter the accumulated value of each principal division of
work completed as of the closing date of the periodic estimate. Enter the
total in the space provided.

Certifications. The certification of the contractor includes the analysis of
amounts used to determine the net balance due. In the first paragraph, enter
the name of the Public Housing Agency, the contractor, and the date of the
contract. Enter the calculations used in arriving at the "Balance Due This
Payment" on lines 1 through 16.

Enter the contractor's name and signature in the certification following line 16.
The latter portion of this certification relating to payment of legal rates of
wages, is required by the contract before any payment may be made.
However, if the contractor does not choose to certify on behalf of his/her
subcontractors to wage payments made by them, he/she may modify the

language to cover only himself /herself and attach a list of all subcontractors
who employed labor on the site during the period covered by the Periodic
Estimate, together with the individual certifications of each.

Certification of the Contractor or Duly Authorized Representative

According to the best of my knowledge and belief, | certify that all items and amounts shown on the other side of this form are correct; that all work has
been performed and material supplied in full accordance with the items and conditions of the contract between the (name of owner)

and (contractor)

dated (mm/dd/yyyy)| , | and duly authorized deviations, substitutions, alterations, and additions;
that the following is a true and correct statement of the Contract Account up to and including the last day of the period covered by this estimate, and that no part
of the "Balance Due This Payment" has been received.

$ | |

1. Original Contract Amount
Approved Change Orders:

2. Additions (Total from Col. 3, form HUD-51002) $

3. Deductions (Total from Col. 5, form HUD-51002) $ (net) $

4. Current Adjusted Contract Amount (line 1 plus or minus net) $ | |
Computation of Balance Due this Payment

5. Value of Original Contract work completed to date (from other side of this form) $ | |
Completed Under Approved Change Orders

6. Additions (from Col. 4, form HUD-51002) $

7. Deductions (from Col.5, form HUD-51002) $ (net) $

8. Total Value of Work in Place (line 5 plus or minus net line 7) $ | |

9. Less: Retainage, % $

10. Net amount earned to date (line 8 less line 9) $ | |

11. Less: Previously earned (line 10, last Periodic Estimate) $

12. Net amount due, work in place (line 10 less line 11) $ | |
Value of Materials Properly Stored

13. At close of this period (from form HUD-51004) $ | I
14. Less: Allowed last period $ | |
15. Increase (decrease) from amount allowed last period $

16. Balance Due This Payment $ |

| further certify that all just and lawful bills against the undersigned and his/her subcontractors for labor, material, and equipment employed in the performance
of this contract have been paid in full in accordance with the terms and conditions of this contract, and that the undersigned and his/her subcontractors have
complied with, or that there is an honest dispute with respect to, the labor provisions of this contract.

Name of Contractor Signature of Authorized Representative Title Date (mm/dd/yyyy)

Certificate of Authorized Project Representative and of Contracting Officer

Each of us certifies that he/she has checked and verified this Periodic Estimate No. ; that to the best of his/her knowledge and belief it is a true
statement of the value of work performed and material supplied by the contractor; that all work and material included in this estimate has been inspected by
him/her or by his/her authorized assistants; and that such work has been performed or supplied in full accordance with the drawings and specifications, the
terms and conditions of the contract, and duly authorized deviations, substitutions, alterations, and additions, all of which have been duly approved.

We, therefore, approve as the "Balance Due this Payment" the amount of $
Authorized Project Representative

Date (mm/dd/yyyy) Contracting Officer Date (mm/dd/yyyy)

Warning: HUD will prosecute false claims and statements.! Conviction may resJTt in criminal and/or civil penalties. (18 U.S.C. 1001, 1010, 1012; 31 U.S.C. 3729,
Previous editions are obsoleteret. Handbooks 741/.1 & 7450.1 form HUD-51001 (3/92) (3802)




Schedule of U.S. Department of Housing OMB Approval No. 2577-0157
Change Orders and Urban Development (exp. 01/31/2014)

Office of Public and Indian Housing

Public reporting burden for this collection of information is estimated to average 1 hour per response, including the time for reviewing instructions, searching
existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. This agency may not conduct
or sponsor, and a person is not required to respond to, a collection of information unless that collection displays a valid OMB control number.

This information is collected under the authority of Section 6(c) of the U.S Housing Act of 1937 and HUD regulations. HAs are responsible for contract
administration to ensure that the work for project development is done in accordance with State laws and HUD requirements. The contractor/subcontractor
reports provide details and summaries on payments, change orders, and schedule of materials stored for the project The inform ation will be used to ensure
that the total development costs, identified in the ACC, are kept as low as possible and consistent with HUD construction requirements. Responses to
the collection are necessary to obtain a benefit. The information requested does not lend itself to confidentiality.

Instructions: Contractors use this form for reporting the details of approved Change Orders. Attach an original (or a copy) to each copy of the Periodic
Estimate for Partial Payment (form HUD-51001) submission, and send to the Public Housing Agency. Complete all entries. Only Change Orders which
bear the signatures required by the contract are to be recorded.

Name of Public Housing Agency Supporting Periodic Estimate Period
for Partial Payment Number From (mm/dd/yyyy) to (mm/dd/yyyy)
Location of Project Project Number
Name of Contractor Contract Number
Approved Change Orders Additions Deductions
Change Order Dated Total Amount Value of Work Total Amount
Number (mm/ddlyyyy) of Change Order Completed to Date of Change Order
@ @ (©) 4) ©)
$ $ $
Totals $ $ $
Authorized Project Representative Date (mm/dd/yyyy)

Warning: HUD will prosecute false claims and statements. Conviction may result in criminal and/or civil penalties. (18 U.S.C. 1001, 1010, 1012; 31 U.S.C. 3729, 3802)

Previous editions are obsolete.form HUD-51002 (3/92)
ref. Handbooks 7417.1 & 7450.1



Schedule of Materials Stored U.S. Department of Housing OMB Approval No. 2577-0157
and Urban Development (exp. 01/31/2014)
Office of Public and Indian Housing

Public reporting burden for this collection of information is estimated to average 1.5 hours per response, including the time for reviewing instructions,
searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. This agency may
not conduct or sponsor, and a person is not required to respond to, a collection of information unless that collection displays a valid OMB control number.

This information is collected under the authority of Section 6(c) of the U.S Housing Act of 1937 and HUD regulations. HAs are responsible for contract
administration to ensure that the work for project development is done in accordance with State laws and HUD requirements. The contractor/subcontractor
reports provide details and summaries on payments, change orders, and schedule of materials stored for the project The information will be used to ensure
that the total development costs, identified in the ACC, are kept as low as possible and consistent with HUD construction req uirements. Responses to
the collection are necessary to obtain a benefit. The information requested does not lend itself to confidentiality.

Instructions: This form is to be used to support the Periodic Estimate for Partial Payment (form HUD-51001). The contractor must prepare a separate
schedule for his/her materials and for those of his/her subcontractors. Attach an original (or a copy) to each copy of the Summary of Materials Stored
(form HUD-51004). Enter all identifying data and list materials stored. The listing of materials stored must correspond to the arrangement established
on the Schedule of Contract Payments (form HUD-51000) and each item will be keyed by corresponding item number. This form must be signed as noted.

Name of Public Housing Agency Supporting Periodic Estimate Period
for Partial Payment Number From (mm/dd/yyyy) To (mm/dd/yyyy)

Name and Location of Project Project Number
Name of General Contractor Contract Number
Name of Subcontractor Subcontract Number

Item Number* Description and Quality \ Quantity Unit of Measure | Unit Price at Site Total Price
Amount Carried Forward $
Total Amount or Amount Carried Forward $
Prepared by (Contractor's Representative) Date (mm/dd/yyyy) Checked by (Owner's Representative) Date (mm/dd/lyyyy)

Warning: HUD will prosecute false claims and statements. Conviction may result in criminal and/or civil penalties. (18 U.S.C. 1001, 1010, 1012; 31 U.S.C. 3729,

* As identified in Schedule of Amounts for Contract Payments, form HUD-51000. form HUD-51003 (3/92)
Previous editions are obsolete ref. Handbooks 7417.1 & 7450.1
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Summary of Materials Stored U.S. Department of Housing OMB Approval No. 2577-0157
and Urban Development (exp. 01/31/2014)
Office of Public and Indian Housing

Public reporting burden for this collection of information is estimated to average 2.5 hours per response, including the time for reviewing instructions,

searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. This agency may

not conduct or sponsor, and a person is not required to respond to, a collection of information unless that collection displays a valid OMB control number.
This information is collected under the authority of Section 6(c) of the U.S Housing Act of 1937 and HUD regulations. HAs are responsible for contract
administration to ensure that the work for project development is done in accordance with State laws and HUD requirements. The contractor/subcontractor
reports provide details and summaries on payments, change orders, and schedule of materials stored for the project The inform ation will be used to ensure
that the total development costs, identified in the ACC, are kept as low as possible and consistent with HUD construction requirements. Responses to
the collection are necessary to obtain a benefit. The information requested does not lend itself to confidentiality.

Instructions: This form is for the Contractor to summarize the value of materials stored at the site (as shown on the schedule, form HUD-51003). Use
a separate line for the contractor and each of his/her subcontractors. Prepare an original and one copy, attach form HUD-51003, and send to the Public
Housing Agency with the Periodic Estimate for Partial Payment, form HUD-51001. Payment Value. No more than 90 percent of the estimated value of
the stored materials will be allowed, and only the net amount will be carried to line 13 on the back of the Periodic Estimate for Partial Payment, form HUD-51001.
Signatures. This form must be signed by those employees of the contractor and of the Public Housing Agency who prepare and check the Schedule of
Materials Stored, form HUD-51003.

Name of Public Housing Agency Supporting Periodic Estimate Period
for Partial Payment Number From (mm/dd/yyyy) To (mm/dd/yyyy)

Location of Project Project Number
Name of General Contractor Contract Number
Name of General Contractor or Subcontractor Amounts
General Contractor $
Subcontractors $

Total $

Less 10% $

Net $
Prepared by Date (mm/dd/yyyy) | Checked by Date (mm/ddlyyyy)

| certify that | or my authorized representatives have examined and checked in detail the invoices representing the cost of materials set forth
in appended "Schedule of Materials Stored", form HUD-51003, dated (mm/dd/yyyy) _ =---==-=mmmmmmmmmmm oo oo e

submitted by _______consisting of _____sheets with an indicated cost
of $ , and find that the net unit prices set forth in the schedule are the same or less than the invoices examined,
and that such materials were suitably stored at the site of the development as of (date)(mm/dd/yyyy) .

Name of Owner By (Authorized Representative) Title Date (mm/ddlyyyy)

Warning: HUD will prosecute false claims and statements. Conviction may result in criminal and/or civil penalties. (18 U.S.C. 1001, 1010, 1012; 31 U.S.C. 3729, 3802)

form HUD-51004 (3/92)
Previous editions are obsolete ref. Handbooks 7417.1 & 7450.1



CERTIFICATION FORM

Compliance with the Equal Employment Opportunity Plan (EEOP) Requirements
Please read carefully the Instructions (see below) and then complete Section A or Section B or Section C, not all three. If recipient
completes Section A or C and sub-grants a single award over $500,000, in addition, please complete Section D.

Recipient’s Name:

Address:
Is agency a; o Direct or o Sub recipient of OJP, OVW or COPS funding? | Law Enforcement Agency? o Yes o No
DUNS Number: | Vendor Number (only if direct recipient)

Name and Title of Contact Person:

Telephone Number: E-Mail Address:

Section A—Declaration Claiming Complete Exemption from the EEOP Requirement
Please check all the following boxes that apply.

o Less than fifty employees. o Indian Tribe o Medical Institution.
o Nonprofit Organization o Educational Institution o Receiving a single award(s) less than $25,000.

I, [responsible
official], certify that
[recipient] is not required to prepare an EEOP for the reason(s) checked above, pursuant to 28 C.F.R § 42.302.

| further certify that [recipient]
will comply with applicable federal civil rights laws that prohibit discrimination in employment and in the delivery of
services.

If recipient sub-grants a single award over $500,000, in addition, please complete Section D

Print or Type Name and Title Signature Date

Section B—Declaration Claiming Exemption from the EEOP Submission Requirement and Certifying
That an EEOP Is on File for Review

If a recipient agency has fifty or more employees and is receiving a single award or, subaward, of $25,000 or more, but less than $500,000, then
the recipient agency does not have to submit an EEOP to the OCR for review as long as it certifies the following (42 C.F.R. § 42.305):

I, [responsible
official], certify that
[recipient], which has fifty or more employees and is receiving a single award or subaward for $25,000 or more, but less
than $500,000, has formulated an EEOP in accordance with 28 CFR pt. 42, subpt. E. | further certify that within the last
twenty-four months, the proper authority has formulated and signed into effect the EEOP and, as required by applicable
federal law, it is available for review by the public, employees, the appropriate state planning agency, and the Office for
Civil Rights, Office of Justice Programs, U.S. Department of Justice. The EEOP is on file at the following office:

[organization],

[address].

Print or Type Name and Title Signature Date

e _____________________________________________________________________________________________|
Section C—Declaration Stating that an EEOP Short Form Has Been Submitted to the Office for Civil
Rights for Review

If a recipient agency has fifty or more employees and is receiving a single award, or subaward, of $500,000 or more, then the recipient agency
must send an EEOP Short Form to the OCR for review.

I, [responsible
official], certify that
[recipient], which has fifty or more employees and is receiving a single award of $500,000 or more, has formulated an
EEOP in accordance with 28 CFR pt. 42, subpt. E, and sent it for review on
[date] to the Office for Civil Rights, Office of Justice Programs, U.S. Department of Justice.

If recipient sub-grants a single award over $500,000, in addition, please complete Section D

Print or Type Name and Title Signature Date




Section D—Declaration Stating that Recipient Subawards a Single Award Over $500,000

If a recipient agency, subawards a single award of $500,000 or more then the granting agency should provide a list; including, name, address
and DUNS # of each such sub-recipient.

Sub-Recipient Agency Name/Address Sub-Recipient DUNS Number

If additional space in necessary, please duplicate this page.

OMB Control No. 1121-0340 Expiration Date: 12/31/2015



INSTRUCTIONS

Completing the Certification Form
Compliance with the Equal Employment Opportunity Plan (EEOP) Requirements

The federal regulations implementing the Omnibus Crime Control and Safe Streets Act (Safe Streets Act) of 1968, as
amended, require some recipients of financial assistance from the U.S. Department of Justice subject to the statute’s
administrative provisions to create, keep on file, submit to the Office for Civil Rights (OCR) at the Office of Justice
Programs (OJP) for review, and implement an Equal Employment Opportunity Plan (EEOP). See 28 C.F.R. pt. 42, subpt.
E. All awards from the Office of Community Oriented Policing Services (COPS) are subject to the EEOP requirements;
many awards from OJP, including awards from the Bureau of Justice Assistance (BJA), the Office of Juvenile Justice and
Delinquency Prevention (OJJDP), and the Office for Victims of Crime (OVC) are subject to the EEOP requirements; and
many awards from the Office on Violence Against Women (OVW) are also subject to the EEOP requirements. If you
have any questions as to whether your award from the U.S. Department of Justice is subject to the Safe Streets Act’s
EEOP requirements, please consult your grant award document, your program manager, or the OCR.

Recipients should complete either Section A or Section B or Section C, not all three. If recipient completes Section
A or C and sub-grants a single award over $500,000, in addition, please complete Section D.

Section A

The regulations exempt some recipients from all of the EEOP requirements. Your organization may claim an exemption
from all of the EEOP requirements if it meets any of the following criteria: it is a nonprofit organization, an educational
institution, a medical institution, or an Indian tribe; or it received an award under $25,000; or it has less than fifty
employees. To claim the complete exemption from the EEOP requirements, complete Section A.

Section B

Although the regulations require some recipients to create, maintain on file, and implement an EEOP, the regulations
allow some recipients to forego submitting the EEOP to the OCR for review. Recipients that (1) are a unit of state or local
government, an agency of state or local government, or a private business; and (2) have fifty or more employees; and (3)
have received a single grant award of $25,000 or more, but less than $500,000, may claim the limited exemption from the
submission requirement by completing Section B. In completing Section B, the recipient should note that the EEOP on
file has been prepared within twenty-four months of the date of the most recent grant award.

Section C

Recipients that (1) are a unit of state or local government, an agency of state or local government, or a private business,
and (2) have fifty or more employees, and (3) have received a single grant award of $500,000 or more, must prepare,
maintain on file, submit to the OCR for review, and implement an EEOP. Recipients that have submitted an EEOP
Utilization Report (or in the process of submitting one) to the OCR, should complete Section C.

Section D

Recipients that (1) receive a single award over $500,000; and (2) subaward a single award of $500,000 or more must
provide a list; including, name, address and DUNS # of each such sub-recipient by completing Section D.

Submission Process

Recipients should download the online Certification Form, complete required sections, have the appropriate official sign
it, electronically scan the signed document, and then send the signed document to the following e-mail address:
EEOPForms@usdoj.gov. The document must have the following title: EEOP Certification. If you have questions about
completing or submitting the Certification Form, please contact the Office for Civil Rights, Office of Justice Programs,
810 7th Street, NW, Washington, DC 20531 (Telephone: (202) 307-0690 and TTY: (202) 307-2027).

OMB Approval No. 1121-0340 Expiration Date: 12/31/15



Public Reporting Burden Statement

Paperwork Reduction Act Notice. Under the Paperwork Reduction Act, a person is not required to respond to a collection
of information unless it displays a current valid OMB control number. We try to create forms and instructions that are
accurate, can be easily understood, and which impose the least possible burden on you to provide us with information.
The estimated minimum average time to complete and file this application is 20 minutes per form. If you have any
comments regarding the accuracy of this estimate, or suggestions for making this form simpler, you can write to the
Office of Justice Programs, 810 7th Street, N.W., Washington, D.C. 20531.
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